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NORTHWEST FLORIDA WATER MANAGEMENT DISTRICT 

INVITATION TO BID NO. 20B-004 

HURRICANE DEBRIS MANAGEMENT SERVICES – ECONFINA FIELD OFFICE 

The Northwest Florida Water Management District (District), 81 Water Management Drive, 

Havana, FL 32333, is soliciting sealed bids for the HURRICANE DEBRIS MANAGEMENT 

SERVICES – ECONFINA FIELD OFFICE (Project) located in Bay County, Florida. This work 

entails providing hurricane debris management services for approximately 154 acres of District-

owned property. 

The deadline for submission of bids is 2:00 P.M. Eastern Time (ET), FEBRUARY 11, 2020. 

the opening of bids is open to the public and will be at District headquarters (U.S. Highway 90, 10 

miles west of Tallahassee, FL). Provisions will be made to accommodate the handicapped (if 

requested) provided the District is given at least 72 hours advance notice. All bids must conform 

to the instructions in the Invitation to Bid (ITB) and comply with applicable Florida Statutes. 

Interested parties may obtain a copy of the complete ITB package from the District’s website 

(http://www.nwfwater.com). A copy of the complete ITB package may be obtained from the State 

of Florida’s Vendor Bid System website at: 

http://www.myflorida.com/apps/vbs/vbs_www.main_menu. A copy of the complete ITB package 

can also be obtained at the above address or by calling (850) 539-5999. 

There will be a mandatory pre-bid meeting at the District’s Econfina Field office at 6418 E. 

Highway 20, Youngstown, FL 32466 (Project Site) on January 27, 2020 at 10:00 am Central 

Time (CT). The Project Site is on the south side of Highway 20, seven miles west Highway 231 

(Enter through the black steel gate) See map by clicking: http://www.nwfwater.com/Contact-

Us/Locations  Prospective respondents to the ITB must attend the mandatory pre-bid 

meeting to be considered. The purpose of the meeting is to allow an inspection of the Project Site 

and to gather any technical or administrative questions regarding this bid package and the work to 

be performed. 

http://www.nwfwater.com/
http://www.myflorida.com/apps/vbs/vbs_www.main_menu
http://www.nwfwater.com/Contact-Us/Locations
http://www.nwfwater.com/Contact-Us/Locations
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PART 1 

GENERAL INFORMATION 

 

1.1 DEFINITIONS 

For the purpose of this bid, “respondent or bidder” means contractor, vendors, consultants, 

organizations, firms, or other persons submitting a response to this Invitation to Bid. 

1.2 PURPOSE 

The Northwest Florida Water Management District, 81 Water Management Drive, Havana, Florida 

32333, (hereinafter referred to as the “District”) is issuing this Invitation to Bid (ITB) for the 

project titled “HURRICANE DEBRIS MANAGEMENT SERVICES – ECONFINA FIELD 

OFFICE.” 

1.3 ISSUING OFFICE, DATE AND LOCATION OF OPENING 

Northwest Florida Water Management District (Headquarters) 

Attn: Agency Clerk 

81 Water Management Drive  

Havana, Florida 32333-4712 

 

THE DISTRICT MUST RECEIVE ALL BIDS BY 2:00 P.M. EASTERN TIME (ET),  

FEBRUARY 11, 2020, THE DAY OF THE PUBLIC OPENING. 

1.4 INVITATION TO BID 

The District solicits bids for services of a responsive qualified contractor to provide turnkey 

hurricane debris management services on approximately 154 acres of District-owned lands at the 

District’s Econfina Field Office located in Bay County, Florida. The Scope of Work and related 

specifications and requirements are contained in the attached draft agreement. The Contractor 

shall furnish all materials, labor and equipment, tools, incidentals, transportation, and all services 

necessary for the completion of this project. 

1.5 AWARDING OF BID 

The District anticipates entering into a contract with the bidder who submits a qualified responsive 

bid judged by the District to be the lowest cost for the specified services. The District reserves the 

right to award the bid to the next lowest responsive bidder in the event the successful respondent 

fails to enter into the Agreement, or the Agreement with said respondent is terminated within 90 

days of the effective date. 

The respondent understands that this bid does not constitute an agreement or a contract 

with the District. An official contract or agreement is not binding until the bids are reviewed 

and accepted by appointed staff, approved by the appropriate level of authority within the 

District, and the contract or agreement is executed by both parties. 
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The District reserves the right to reject any and all bids, to negotiate with the qualified Contractor 

submitting the lowest responsive bid, to waive any irregularities of a minor nature, and to solicit 

and re-advertise for other bids. Mistakes clearly evident on the face of the bid documents, such as 

computation errors, may be corrected by the District. Per section 255.0991, F.S., the District has 

no regulation that provides Contractor preference as described in that statute. 

All bids may be subject to the approval of the Northwest Florida Water Management District 

Governing Board at a duly noticed Board meeting. 

Notice of a bid award shall be posted to the District’s website and the State of Florida’s Vendor 

Bid System website.  

1.6 DEVELOPMENT COSTS 

The District shall not be responsible or liable for any expenses incurred in connection with the 

preparation of a response to this bid. Respondents should prepare the bid simply and economically, 

to provide a straightforward and concise description of the respondent's ability to meet the 

requirements of the bid. 

1.7 CONFLICT OF INTEREST 

The award hereunder is subject to Chapter 112, Florida Statutes. All respondents shall disclose 

with their bid the name of any officer, director, board member, or agent who is also an employee 

of the State of Florida, or any of its agencies. Further, all respondents shall disclose the name of 

any state employee or any board member or employee of the District who owns directly or 

indirectly an interest of five percent (5%) or more in the respondent’s firm, subsidiaries or 

branches. 

1.8 DISTRICT FORMS AND RULES 

When included, all forms supplied by the Northwest Florida Water Management District shall be 

submitted with the bids. All bids must comply with applicable Florida Statutes, laws, and rules. 

1.9 MANDATORY PRE-BID MEETING 

There will be a mandatory pre-bid meeting at the District’s Econfina Field office at 6418 E. 

Highway 20, Youngstown, FL 32466 (Project Site) on January 27, 2020 at 10:00 am Central 

Time (CT)(11:00 A.M. Eastern Time). The Project Site is on the south side of Highway 20, 

seven miles west Highway 231 (Enter through the black steel gate) See map by clicking: 

http://www.nwfwater.com/Contact-Us/Locations  Prospective respondents to the ITB must 

attend the mandatory pre-bid meeting to be considered. The purpose of the meeting is to allow 

an inspection of the Project Site and to gather any technical or administrative questions regarding 

this bid package and the work to be performed. 

1.10 ORAL PRESENTATIONS 

There will not be oral presentations for this solicitation. 

 

http://www.nwfwater.com/Contact-Us/Locations
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1.11 INQUIRIES 

All questions regarding this ITB shall be provided in writing and emailed to the Procurement 

Officer, Lennie Zeiler at lennie.zeiler@nwfwater.com, no later than 10:00 AM. Eastern Time 

(ET) on January 29, 2020. Inquiries shall reference the date of the ITB opening and ITB title and 

number. 

The District will post addenda and answers to substantive questions on its website and on the State 

of Florida’s Vendor Bid System website at least ten (10) calendar days before the bid opening date 

(see Section 1.15 Addenda). Firms are responsible to check the District’s website or State of 

Florida’s Vendor Bid System website for addenda. 

1.12 TIMETABLE 

The District and respondents shall adhere to the following schedule in all actions concerning this 

bid. 

A. On January 16, 2020, the District issues the Invitation to Bid. 

B. On January 27, 2020, 10:00 A.M. CENTRAL TIME* (11:00 A.M. Eastern Time), a 

mandatory pre-bid meeting will be held at the Project Site (see Section 1.9 for directions). 

C. From the time of issuance on January 16, 2020 until 10:00 AM. Eastern Time (ET) on 

January 29, 2020, the District will receive written inquiries on the ITB (received by email). 

D. If substantive questions are received, District will issue an Addendum at least ten (10) 

calendar days prior to bid opening. 

E. Bid Opening Deadline: The sealed bids will be opened at 2:00 P.M. Eastern Time (ET), 

February 11, 2020*. Bids received after the bid opening deadline will not be considered. 

 

F. From opening time, the District will review and evaluate the bids on a timely basis. 

 

G. The District may enter into a contract with the qualified Contractor submitting the lowest responsive 

bid after conducting negotiations and obtaining appropriate approvals. 

*Denotes a public meeting. 

1.13 DELAYS 

The District may delay scheduled due dates if it is to the advantage of the District to do so. The 

District will notify respondents of all changes in scheduled due dates by posting the information 

to the District’s website and State of Florida’s Vendor Bid System website. 

1.14 SUBMISSION AND WITHDRAWAL 

The respondent must submit the bid in person, by mail, or courier such as UPS to this address:  

Northwest Florida Water Management District 

Attn: Agency Clerk 

81 Water Management Drive 

Havana, FL  32333-4712 

mailto:%20lennie.zeiler@nwfwater.com
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Please be advised that mail delivery to the District is not always by 2:00 P.M. Eastern Time.  

Respondents shall submit two (2) copies of the bid in a sealed, opaque envelope or box. The face 

of the envelope or box shall state in capital letters: 

“SEALED BID FOR ITB 20B-004, HURRICANE DEBRIS MANAGEMENT SERVICES – 

ECONFINA FIELD OFFICE TO BE OPENED, FEBRUARY 11, 2020 AT 2:00 P.M. 

(EASTERN TIME) AT THE HEADQUARTERS OF THE NORTHWEST FLORIDA 

WATER MANAGEMENT DISTRICT” 

The sealed envelope or box shall also include the respondent’s name and business address.  Bids 

received after the bid opening deadline will not be considered. Bids received by the bid opening 

deadline but not properly sealed and labeled shall not be considered. Receipt of a bid by any 

District office or personnel other than the District receptionist or the Agency Clerk, at the 

headquarters office located at 81 Water Management Drive, does not constitute “delivery” and is 

not considered “received by” the District as required by this ITB. 

Respondents who utilize courier service packing and shipping materials shall place the bids in a 

sealed and labeled opaque envelope or box as described above inside the courier-supplied 

shipping materials. Courier service delivery shall use the same address listed previously in this 

section. 

It is the respondent's responsibility to ensure that his/her bid submission is delivered at the proper 

time and place of the opening. Bids that are for any reason received after the established 

deadline will not be considered. Submittal of bids other than in person, by mail, or courier such 

as UPS etc. shall not be accepted. Telephone confirmation of timely receipt of the bid may be 

made by calling (850) 539-5999 and asking for the Agency Clerk before the bid opening time.  

A respondent may withdraw a bid by notifying the District in writing at any time prior to the 

opening. Respondents may withdraw bids in person or through an authorized representative. 

Respondents and authorized representatives must disclose their identity and provide a signed 

receipt for the bid. Bids, once opened, become the property of the District and will not be returned 

to the respondents. 

All bids must be made on the required Bid Sheet and Bidder Acknowledgement (see PART 5 of 

this ITB). All blank spaces for bid prices must be filled in, in ink or typewritten, and the form must 

be fully completed and executed when submitted.  

Respondents must satisfy themselves of the accuracy of their response in the Bid Sheet and 

Bidder Acknowledgement by examination of the criteria and specifications including addenda. 

After bids have been submitted, respondents shall not assert that there was a misunderstanding 

concerning the number or type of parameters nor the accuracy required of each parameter.  

Bids received by the District in response to this ITB will become a public record (unless an 

exemption to Florida’s Public Records Law applies) when the District provides notice of its 

intended decision or 30 days after opening the bids, whichever is earlier. If the District rejects all 

bids and concurrently provides notice of its intent to reissue the ITB, the rejected bids remain 

exempt from Florida’s Public Records Law until such time as the District provides notice of an 
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intended decision concerning the reissued ITB or until it withdraws the reissued ITB. A bid is not 

exempt for longer than 12 months after the initial notice rejecting all bids. 

Bids will be made available for inspection at the time the District posts notice of its decision or 

intended decision concerning contract awards or 30 days after the bid opening, whichever is earlier. 

1.15 ADDENDA 

If addenda become necessary, the District will provide written addenda and post addenda on the 

District’s website and on the State of Florida’s Vendor Bid System website at least ten (10) 

calendar days before the bid opening date. Prospective bidders are responsible for determining 

whether addenda have been issued and are advised to check the websites or with the District’s 

Procurement Officer prior to submitting their bid. 

Submission of a bid constitutes acknowledgment of receipt of all addenda. Bids will be construed 

as though all addenda have been received. Failure of the respondent to obtain any addenda does 

not relieve respondent from any and all obligations under the bid, as submitted. All addenda 

become part of the Agreement. 

1.16 EQUAL OPPORTUNITY 

The District recognizes fair and open competition as a basic tenet of public procurement. 

Respondents doing business with the District are prohibited from discriminating on the basis of 

race, color, creed, national origin, handicap, age, sex, or disability. It is the policy of the District 

to ensure that qualified respondents wishing to participate in the procurement process have the 

maximum opportunity to compete and perform on District contracts and purchases. 

The District encourages participation by minority-, veteran-, and women-owned Certified 

Business Enterprises and requests that firms submit evidence of such designation with their bids. 

For further information on designation as a certified business enterprise, visit 

www.dms.myflorida.com/agency_administration/office_of_supplier_diversity_osd/get_certified.  

1.17 CONVICTED VENDORS 

Pursuant to s. 287.133(2)(a), F.S., a person or affiliate who has been placed on the convicted 

vendor list following a conviction for a public entity crime may not submit a bid on a contract to 

provide any goods or services to a public entity, may not submit a bid on a contract with a public 

entity for the construction or repair of a public building or public work, may not submit bids on 

leases of real property to a public entity, may not be awarded or perform work as a contractor, 

supplier, subcontractor, or consultant under a contract with any public entity, and may not transact 

business with any public entity in excess of the threshold amount provided in Section 287.017, for 

CATEGORY TWO for a period of 36 months from the date of being placed on the convicted 

vendor list. Questions regarding the convicted vendor list may be directed to the Florida 

Department of Management Services, State Purchasing Division, at (850) 488-8440 or send email 

to purchasingcustomerservice@dms.myflorida.com . 

 

 

http://www.dms.myflorida.com/agency_administration/office_of_supplier_diversity_osd/get_certified
mailto:purchasingcustomerservice@dms.myflorida.com
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1.18 DISCRIMINATORY VENDOR LIST 

An entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid, 

proposal, or reply on a contract to provide any goods or services to a public entity; may not submit 

bid, proposal, or reply on a contract with a public entity for the construction or repair of a public 

building or public work; may not submit bids, proposals, or replies on leases of real property to a 

public entity; may not be awarded or perform work as a contractor, supplier, subcontractor, or 

consultant under a contract with any public entity; and may not transact business with any public 

entity. The Florida Department of Management Services is responsible for maintaining the 

discriminatory vendor list and posts the list on its website. Questions regarding the discriminatory 

vendor list may be directed to the Florida Department of Management Services, State Purchasing 

Division, at (850) 488-8440 or send email to purchasingcustomerservice@dms.myflorida.com . 

 

1.19 SCRUTINIZED COMPANIES, BOYCOTTING 

Pursuant to s. 287.135, F.S., a company is ineligible to, and may not, bid on, submit a proposal 

for, or enter into or renew a contract with the District for goods or services of:  

(1) Any amount if, at the time of bidding on, submitting a proposal for, or entering into or 

renewing such contract, the company is on the Scrutinized Companies that Boycott 

Israel List, created pursuant to s. 215.4725, F.S., or is engaged in a boycott of Israel; or  

(2) One million dollars or more if, at the time of bidding on, submitting a proposal for, or 

entering into or renewing such contract, the company: 

a. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 

Companies with Activities in the Iran Petroleum Energy Sector List, created 

pursuant to s. 215.473; or  

b. Is engaged in business operations in Cuba or Syria.  

By submitting a response, the respondent certifies that it is not currently on the aforementioned 

lists or engaged in such business operations and agrees to notify the District if placement on one 

of these lists occurs or the Contractor engages in such business operations. If the respondent 

submits a false certification, the District may terminate the Agreement and bring a civil action 

against the respondent, as provided for in s. 287.135, F.S. 

1.20 INSPECTOR GENERAL COOPERATION 

Prospective contractor or vendor understands and shall comply with section 20.055(5), Florida 

Statutes, which states: “It is the duty of every state officer, employee, agency, special district, 

board, commission, contractor, and subcontractor to cooperate with the inspector general in any 

investigation, audit, inspection, review, or hearing pursuant to this section.” 

1.21 COMPLIANCE WITH HEALTH AND SAFETY REGULATIONS 

Prospective contractor or vendor shall comply with all applicable federal, state and local rules and 

regulations in providing services to the District. This requirement includes compliance with all 

applicable federal, state, and local health and safety rules and regulations. 

 

mailto:purchasingcustomerservice@dms.myflorida.com
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1.22 INSURANCE 

The prospective contractor or vendor, if awarded a contract, shall maintain insurance coverage. In 

the event a contract is awarded to a governmental entity or a self-insured organization, different 

insurance requirements may apply. Misrepresentation of any material fact, whether intentional or 

not, regarding the bidder’s insurance coverage, policies, or capabilities may be grounds for 

rejection of the bid and rescission of any ensuing contract. The Contractor shall obtain all coverage 

as required by Florida law, including Workers Compensation and applicable professional liability 

insurance. Additionally, the Contractor shall be insured as follows: General Liability, with limits 

not less than $1,000,000 per occurrence; $1,000,000 per occurrence for personal injury; and 

$1,000,000 for property damage; Automobile Liability, with combined single limit of not less than 

$1,000,000; Workers Compensation and Employers Liability, with limits not less than: Bodily 

Injury by Accident $1,000,000 each accident; Bodily Injury by Disease $1,000,000 policy limit; 

and Bodily Injury by Disease $1,000,000 each employee. 

Evidence of all such insurance satisfactory to the District shall be furnished with the executed 

Agreement prior to beginning work, and all such insurance policies shall provide for a ten (10) 

business day notice to the District of cancellation or any material change in the terms of the 

insurance policies. 

1.23 PROHIBITED CONTACT 

Respondents to this solicitation or persons acting on their behalf shall not contact, between the 

release of the solicitation and the end of the 72-hour period following the District posting the notice 

of intended award, excluding Saturdays, Sundays, and state holidays, any employee or officer of 

the executive or legislative branch concerning any aspect of this solicitation, except in writing to 

the Procurement Officer or as provided in the solicitation documents. Violation of this provision 

may be grounds for rejecting a response. 

1.24 SPECIFICIATION AND AWARD PROTEST 

Any person who is adversely affected by the District’s award shall file with the District a notice 

of protest in writing within 72 hours after the posting of the award. With respect to a protest of the 

terms, conditions, and specifications contained in this ITB, including any provisions governing the 

methods for ranking bids, awarding contracts, reserving rights of further negotiation, or modifying 

or amending any contract, the notice of protest shall be filed in writing within 72 hours after the 

posting of the ITB or the addenda to the ITB that contains the new term, condition or specification 

that is protested. The formal written protest shall be filed within 10 days after the date the notice 

of protest is filed with a bond pursuant to Section 287.042(2)(c), Florida Statutes. The Failure to 

file a notice of protest or failure to file a formal written protest shall constitute a waiver of 

proceedings under Chapter 120, Florida Statutes. The formal written protest shall state with 

particularity the facts and law upon which the protest is based. Saturdays, Sundays, and state 

holidays shall be excluded in the computation of the 72-hour time periods. The failure to file a 

protest within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post 

the bond or other security required by law within the time allowed for filing a bond shall 

constitute a waiver of proceedings under Chapter 120, Florida Statutes.  
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1.25 PUBLICITY 

The respondent shall obtain prior approval of the District for all news releases or other publicity 

pertaining to this bid or the service or any project to which it relates. 

1.26 WAIVER OF MINOR IRREGULARITIES 

The District may waive minor irregularities in bids received where such is merely a matter of form 

and not substance. Minor irregularities are defined as any deviation from a mandatory requirement 

of the ITB that, if waived, will not have an adverse effect on the District's interest and will not give 

a respondent an advantage or benefit not enjoyed by the other respondents. The District is not 

required to waive a minor irregularity and has the sole discretion to determine whether a minor 

irregularity should be waived. 

 

PART 2 

 

SCOPE OF SERVICES 

 

The project includes hurricane debris management services at the District’s Econfina Field Office, 

near Youngstown, Florida. The scope of work and specifications for the project are provided in 

the attached draft agreement, Section 1 – Scope of Services. 

 

PART 3 

BID REQUIREMENTS 

3.1 RULES FOR THE BIDS 

A. All bids must comply with applicable Florida Statutes, laws, and rules. 

B. Two copies of the bid must be submitted in a properly marked envelope or box in person, 

by mail, or commercial courier. See PART 1, Section 1.14 Submission and Withdrawal of 

this ITB for further details. 

C. All bidders shall furnish evidence of its qualifications by completing, signing, and 

submitting the Contractor Information Form. See Section 3.2 Contractor Qualifications 

and PART 6. 

D. All bids shall be completed and submitted on the attached Bid Sheet and Bidder 

Acknowledgement (PART 5) and must be accompanied by a Bid Bond. See Section 3.3 

Bid Bond and Performance Bond.  

E. The District is not subject to Florida sales tax or to any federal excise taxes on all sales 

made directly to the District, and neither shall be included in the bid price.  

F. Any transportation or other charges incurred in the delivery of products or services as 

specified must be included in the bid price. 
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G. All costs whether direct or indirect which will be ultimately paid by the District must be 

included in the per-acre bid price on the Bid Sheet and Bidder Acknowledgement (PART 

5). Any indirect, overhead, profit margin or other such costs, however named, must also be 

included in the bid price. 

H. The award hereunder is subject to Chapter 112, Florida Statutes. All bidders shall disclose 

with their bids the name of any officer, director, board member, or agent who is also an 

employee of the State of Florida, or any of its agencies. Further, all bidders shall disclose 

the name of any state employee or any board member or employee of the District who owns 

directly or indirectly an interest of five percent (5%) or more in the bidder’s firm, 

subsidiaries or branches. 

3.2 CONTRACTOR QUALIFICATIONS 

Respondents to this ITB are required to meet the following qualification and experience criteria: 

A. Must have experience with management of vegetative debris; 

B. Must have sufficient qualified personnel and equipment necessary to complete all work 

proposed in the Scope of Services; 

C. Must not have known or potential conflicts-of-interest in performing tasks as requested in 

the Scope of Services; and 

D. Any subcontractors used by the Contractor to complete proposed work in this ITB must be 

identified and must meet the pertinent criteria listed above to perform the task for which 

they are hired. The successful bidder shall supply the names and addresses of 

subcontractors when requested to do so by the District. 

Contractors must complete, sign, and submit with their bid the Contractor Information Form 

(see PART 6) to support and document the qualification and experience criteria listed above. 

3.3 BID BOND AND PERFORMANCE BOND 

In addition to the bid, bidders must submit a bid bond in the form of a company check, cashier’s 

check, money order or surety bond in the amount equal to five percent (5%) of the total bid amount. 

The bid bond will be returned upon completion of the bid opening or after the award of contract 

by the District to the successful bidder. After award of the contract, the successful bidder must 

then provide a performance bond. 

A performance bond in the amount of twenty-five percent (25%) of price of the phases being 

scheduled in the Work Order, with a corporate surety approved by the District, will be required for 

the faithful performance of the contract. A certified Cashier’s Check made payable to: 

“NWFWMD” may be provided to the District, in lieu of a surety performance bond. 

Attorneys-in-fact who sign bid bonds and performance bonds must file with each bond a certified 

and effective dated copy of their power of attorney. 

The successful bidder will be required to execute the contract and provide the performance bond 

within ten (10) calendar days once the awarded Contractor is notified by the District Project 



 
NWFWMD ITB 20B-004 – Hurricane Debris Management Services – Econfina Field Office Page 13 of 19 

 

Manager. In case of failure of the bidder to execute the Agreement, the District may at its option 

consider the bidder in default, in which case the bid bond accompanying the bid proposal shall 

become the property of the District. 

3.4 VENDOR REGISTRATION AND W-9 FORMS 

The selected Contractor will be required to complete a Vendor Registration Form and W-9 Form 

once the awarded Contractor is notified by the District Project Manager. 

 

3.5 VENDOR CHECKLIST 

 

Please review the checklist for this bid (ITB No. 20B-004) to ensure that you have properly 

followed the instructions. Many bids and proposals are rejected because the respondent simply 

failed to comply with required preparation and submission requirements.  

 Have you performed a final review of your bid to ensure you included all required 

documentation?  The omission of required items will result in rejection of the bid. 

 Have you completed, signed, and included the Contractor Information Form? 

 Have you completed, signed, and included the Bid Sheet and Bidder Acknowledgement?  

Have you verified all amounts to ensure that they are complete and accurate? 

 If a conflict of interest exists as described in Section 1.7 Conflict of Interest, have you included 

a statement of disclosure? 

 Have you included a Bid Bond of five percent (5%) as described in Section 3.3 Bid Bond and 

Performance Bond? 

 Have you selected the method of shipping (in person, by mail, or commercial courier) that will 

ensure that your response will arrive before the deadline?   

 Is your envelope properly marked and are there two copies of the bid included? See Section 

1.14 Submission and Withdrawal of this ITB for further details. All incoming correspondence 

is opened when received unless properly marked for a specified opening date and time. If your 

bid is opened prior to the designated date and time, it cannot be considered. 
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PART 4 

EVALUATION OF BIDS 

 

The contract will be awarded in the best interest of the District, based on the lowest total cost to 

the District, from those bids submitted by contractors considered qualified by the District and able 

to perform the work in the time allowed as described in this ITB. The District anticipates awarding 

the contract to the bidder that meets the following criteria: 

A. Contractor must meet the qualification and experience criteria as described in Section 3.2 

Contractor Qualifications. 

B. Contractor submits a qualified responsive bid judged by the District to be the lowest cost 

for the specified services. 

C. If two or more bids are tied, the tie will be broken by the respondent earning the most points 

from the following, each being assigned one point for a total of up to three points: (1) to 

the respondent that certifies compliance with s. 287.057(11), F.S., as a certified minority 

business enterprise; (2) to the respondent that certifies compliance with s. 295.187(4), F.S., 

as a certified veteran’s business enterprise; and (3) to the respondent that certifies 

compliance with s. 287.087, F.S., having implemented a Drug-Free Workplace program. 

If there is still a tie, the tie will be broken by lot (for example, coin toss). 
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PART 5 

BID SHEET AND BIDDER ACKNOWLEDGMENT (20B-004)  

 

All prices shall be provided below. This form will be utilized for award of the bid.  

HURRICANE DEBRIS MANAGEMENT SERVICES – ECONFINA FIELD OFFICE 
 

Phase 

 

Acres 

Turnkey Vegetative  

Debris Management 

Cost Per Acre* 

Total Bid 
(Acres X Turnkey Vegetative  

Debris Management 

Cost Per Acre) 

I 31 X   $          = $   

II 36 X   $          = $   

III 27 X   $          = $   

IV 25 X   $          = $   

V 35 X   $          = $   

  

TOTAL BID $   
 

*Turnkey Vegetative Debris Management Cost Per Acre is inclusive of, but not limited to 

employee pay, benefit costs, insurance, bonds, fuel, vehicles, transportation, mobilization and 

demobilization, equipment, communication equipment, GPS units, cameras, PPE, power tools, 

hand tools, and any other costs necessary for the contractor to meet project specifications. Any 

needed fireline preparation and rehabilitation and all planning, permitting, administrative, contract 

management, and invoicing costs are included. 

 

Grand Total Lump Sum Bid Amount for Hurricane Debris Management 

Services on 154 Acres: $     
 

The Bidder must include with this bid a 5% bid/security deposit (in the form of a Cashier’s Check, 

Money Order, or Surety Bond) based as follows: 
 

 

(My Total Bid $    ) X 0.05 =  $      

 Bid/Security Deposit Amount 

 

 

      

Company Name 
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BID SHEET AND BIDDER ACKNOWLEDGMENT (20B-004)(continued) 

 

 

I certify that this bid is made without subsequent understanding, agreement or connection with any 

corporation, firm, or person submitting a bid for the work described herein and is in all respects 

fair and without collusion or fraud. I agree to abide by all conditions of this bid and certify that I 

am authorized to sign this bid for the Bidder and that the Bidder is in compliance with all 

requirements of the Invitation to Bid. 

 

BIDDER ACKNOWLEDGMENT 

I, the undersigned, having read all parts of this Invitation to Bid, ITB No. 20B-004, titled 

“HURRICANE DEBRIS MANAGEMENT SERVICES – ECONFINA FIELD OFFICE,” 

including any and all addenda, and having a comprehensive understanding of all provisions, rules, 

requirements, restrictions, etc. contained herein, agree to same and respectfully submit the bid 

contained herein. 

 

 

____________________________   ____________________________ 

Authorized Signature     Position or Title 

 

 

 

____________________________   ____________________________ 

Printed Name of Above Signature   Company 

 

(The area below this line is to be completed by NWFWMD Agency Clerk only.) 

 

 

Unsigned bids shall be rejected by the Agency Clerk of the Northwest Florida Water 

Management District. 

 

 

 

 

____________________________________________ 
Agency Clerk 

Northwest Florida Water Management District 
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BID SHEET AND BIDDER ACKNOWLEDGMENT (20B-004)(continued) 

 

In the space below, explain the specific method(s) and equipment to be used 

by your company to complete the work (attach additional pages if needed). 
 

 

 

 

 

 

 

 

 

 

 

 

 

Provide an estimate of the number of acres per day that will be completed by 

your company: 

 

   Acres Per Day 
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PART 6 
CONTRACTOR INFORMATION FORM 

1. Contractor Information 

Contractor Firm Name:  

Contact Person Name & Title:  

Mailing Address:  

City, State & Zip:  

Contact Phone Number:  Fax Number:  

E-mail Address:  

Federal Employer ID or Social Security #:  

Is this firm a certified minority business enterprise? Check One:  Yes )     No ) 

Is this firm a certified veteran’s business enterprise in compliance with s. 295.187(4), 

F.S.? 
Check One:  Yes )     No ) 

Has this firm implemented a Drug-Free Workplace program in compliance with s. 

287.087, F.S.? 
Check One:  Yes )     No ) 

2. Subcontractor Information (if necessary, please attach information for additional subcontractors) 

Subcontractor 1 Firm Name:  

Mailing Address:  

City, State & Zip:  

Type of Work:  

Federal Employer ID or Social Security #:  

3. Experience (all fields in table below must be completed) 

Contractors (or subcontractors) must provide a list of similar vegetative debris management projects (at least two) 

completed within the last 5 years (attach separate pages if needed). 

# 
Date of 

Completion 
Location (County/State) Project 

Client 

Contact Name 

Client 

Phone # 

1      

2      

3      

4      

 
4. Contractor’s Statement of Qualification 

I understand that the above qualification and experience criteria are required to submit a bid in response to ITB No. 

20B-004. By signing this application, I acknowledge that all qualifications and experience criteria are met. 

 

 

             

Person Completing Form (print name)    Signature 

 

 
Unsigned bids shall be rejected by the Agency Clerk of the Northwest Florida Water 

Management District.  
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PART 7 

DRAFT AGREEMENT 

 

This Agreement is subject to change subsequent to legal review.
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DRAFT AGREEMENT WITH CONTRACTOR 

 

Agreement for Contractual Services for 

HURRICANE DEBRIS MANAGEMENT SERVICES – ECONFINA FIELD OFFICE  

Between 

Northwest Florida Water Management District 

 And 

[Contractor] 

(NWFWMD Contract Number 20-0XX) 

 

This Agreement (the “Agreement”) is by and between the Northwest Florida Water Management 

District (hereinafter, the District) and _______________ (hereinafter, the Contractor). The 

District and the Contractor hereby agree as follows: 

SECTION 1 – SCOPE OF SERVICES 

A. General 

1. The Contractor shall perform and render all services as an independent Contractor of the 

District and not as an agent, representative, or employee of the District. Services shall be 

provided in accordance with the Contractor’s bid response submitted under Invitation to Bid 

(ITB) 20B-004 entitled “HURRICANE DEBRIS MANAGEMENT SERVICES – 

ECONFINA FIELD OFFICE” incorporated herein by reference. 

2. The contract documents which make up this Agreement consist of this Agreement document, 

Invitation to Bid No. 20B-004, Contractor’s bid response, technical specifications, all addenda 

issued prior to the execution of this Agreement, the bid submitted by the Contractor, and all 

modifications issued subsequent thereto. These documents are part of this Agreement as if 

attached to this Agreement, whether or not they are actually attached. 

 

3. At its sole discretion the District may schedule the work by individual or multiple phases 

utilizing the geographic subdivision of phases delineated on Exhibit 1. Work Orders will be 

issued that specify the phases to be completed within a specific timeframe. 

4. Prior to the Contractor’s commencement of work, a performance bond will be required for the 

in accordance with the specifications contained in Section 5. 

5. Prior to the Contractor's commencement of work, the District shall provide and transmit to the 

Contractor an approved Notice to Proceed that specifies the phases to be completed under the 

specific Work Order. The Contractor shall commence work within ten (10) days of issuance 

of a Notice to Proceed by the District. 

6. All work shall be performed in accordance with the specifications and requirements contained 

in the Scope of Work. 
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B. Scope of Work 

Background 

Hurricane Michael felled and damaged numerous trees at the District’s Econfina Field Office 

compound in Bay County, Florida. Within this approximately 190-acre compound, the District has 

identified 154 acres that currently require hurricane debris management services. The 154 acres 

has been divided into five discrete project phases, as illustrated on the attached Exhibit Map 1. 

 

The Contractor shall remove from the project area: 

• All downed timber; 

• All standing dead timber (including standing stems broken off above the base); 

• All standing live timber that is leaning more than 25 degrees from vertical; 

• All vegetative debris greater than 2” (two inches) in diameter that is either down or is felled 

during the work. 

The Contractor may select the most efficient method or combination of methods for removing the 

vegetative debris, including such techniques as cut and haul to an approved disposal or reuse 

facility; onsite air curtain incineration with removal of ash; pile and burn, onsite chipping with 

removal of chips, etc. The special conditions below must be taken into consideration for any 

selected vegetative debris management method. 

 

Specifications 

1. With the exception of debris smaller than 2” (two inches) in diameter, all specified vegetative 

debris shall be removed from the project area, whether reduced onsite through burning, 

chipping, or other technique or hauled offsite for disposal or use. 

 

2. Contractor must take care not to damage fences, buildings, vehicles, equipment, trailers, 

materials and supplies, overhead and underground utilities, gates, and any other items of value 

owned by the District or the neighboring property owners. Contractor will be held responsible 

for all damages. 

 

3. Contractor must obtain all required local, state, and federal permits and/or authorizations 

required for the specific work to be undertaken and shall remain in full compliance with the 

governing regulations during the course of the work. 

 

4. Contractor shall not bury onsite any debris, ash, or other materials resulting from or associated 

with the work. 

 

5. Work may occur only during daylight hours. 

 

6. The Contractor must exercise care to prevent damage to all residual live trees located within 

the project areas. Special care shall be given to prevent any damage to any trees not designated 

for removal by the District. Standing trees not intended for removal will not be used in any 

manner to facilitate the Contractor’s operations. 

 

7. Stumps from vertical dead and leaning trees shall be cut as close to the ground as possible and 

shall not be higher than six inches (6") above the ground except where otherwise authorized 
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by the Project Manager. Felled trees with root balls attached shall be cut as close to the root 

ball as possible. 

 

8. Debris remaining onsite shall not be piled around or near the base of remaining live trees. 

 

9. All "lodged" trees shall be freed and removed. 

 

10. Skidding trees down existing roads and fire lines is encouraged, and the creation of barren 

areas or “skid trails” through repeated skidding across the same ground is discouraged. The 

District retains the right to close down operations in inclement weather if soil disturbance in 

the project area is deemed by the Project Manager to be too severe. 

 

11. The Contractor’s employees and subcontractors shall enter and exit the project area at the 

easternmost gate entrance on Highway 20 and shall ensure that this gate is securely closed and 

locked when departing the site. A $50 penalty per day shall be paid by the Contractor for each 

occurrence of gates left unlocked or open, or for unauthorized change of locks or access. 

 

12. The Contractor must adhere to and implement all federal, state, and local environmental laws 

and regulations as well as any applicable best management practices (BMPs) for silvicultural 

operations as outlined in the latest version of the Florida Silviculture Best Management 

Practices Manual. The Contractor is responsible for securing any forestry authorizations that 

may be required under Chapter 40A-44, Florida Administrative Code, and/or any other local, 

state, or federal permit or authorization that may be required to conduct the vegetation removal 

operations. 

 

13. The Contractor shall accept roads in their present condition and accept responsibility and 

expenses for any improvements in roads necessary to cut, haul, manage, and/or remove the 

designated vegetation. During operations the Contractor shall maintain all roads in a usable 

condition, suitable for the vehicular traffic to which the road is normally subjected. The 

Contractor is solely responsible for maintaining the roads and making them serviceable prior 

to use, as approved by the District. Rutted roads will be back bladed by the Contractor upon 

completion of the work and when requested by the Project Manager during the work. The 

District retains the right to close down the vegetation management operations in inclement 

weather if damage to roads is deemed by the Project Manager to be too severe. 

 

14. Maintenance of equipment may be conducted on-site only if used oil, hydraulic oil and all 

other disposable products are captured and properly contained, removed from the site, and 

properly disposed of. All product containers are to be removed from the project site, especially 

tubes from grease guns and oil/hydraulic fluid containers. Small oil leaks must be fixed.  

Petroleum-based fluid spills 5 (five) gallons or greater in a concentrated spot shall be reported 

to the District and cleaned up properly. Spills that are 25 gallons or greater must be reported 

to the Florida Department of Environmental Protection (“DEP”) with a field inspection made 

by DEP, and the Contractor must handle such spills according to DEP instructions. Petroleum-

based fluid spills smaller than 5 (five) gallons that occur from equipment must also be reported 

to the District, treated with appropriate absorbent and/or other neutralizing agent, and followed 

by removal and proper disposal of affected soils. Spills must not be buried with soil and/or 

sand and left untreated. Equipment that constantly leaks fluid and/or causes other problems on 
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site shall be shut down by a District representative and the contractor may be required to 

remove the problem equipment from the site. 

 

15. The Contractor shall be responsible for seeing that the work area shall remain free from any 

litter such as oil cans, drums, paper, foam products and other refuse. 

 

16. The Contractor shall provide at least one portable toilet for use by its employees and 

subcontractors and shall ensure that the portable toilet is serviced on a weekly or more frequent 

basis. 

 

17. To minimize the possibility of transporting and spreading exotic plant species, equipment must 

be cleaned of all dirt and plant material prior to moving onto District land. 

 

18. The hauling entry and exit point onto Highway 20 is specified herein. If vegetative material is 

being removed by trucks, the Contractor shall provide and maintain a minimum of two (2) 

signs stating: “Trucks Entering and Leaving Highway” (or similar acceptable language) and 

place the signs in appropriate locations. 

 

19. Gopher tortoises are a protected species and may be present within the project areas and in 

other areas throughout the property. Work crews must prevent impacts to tortoises and their 

burrows by avoiding burrow aprons and tunnels and watching out for individual tortoises 

during all operations. Gopher tortoises shall not be injured, captured, moved or removed from 

District project areas. 

 

20. Project progress shall be measured on a per-acre basis and invoices shall be approved only for 

work completed and measured by District staff using a GPS unit to determine and delineate 

acreage completed in accordance with the specifications contained herein. The Turnkey 

Vegetative Debris Management Cost Per Acre is inclusive of all costs affiliated with 

completing the work, including but not limited to employee pay, benefit costs, insurance, 

bonds, fuel, vehicles, transportation, mobilization and demobilization, equipment, 

communication equipment, GPS units, cameras, PPE, power tools, hand tools, and any other 

costs necessary for the contractor to meet project specifications. Any needed fireline 

preparation and rehabilitation and all planning, permitting, administrative, contract 

management, and invoicing costs are included. 
 

SECTION 2 – RESPONSIBILITIES OF CONTRACTOR 

A. The Contractor is responsible for the timely completion, professional quality, and technical 

accuracy of all work and services provided to the District under the terms of this Agreement. 

The Contractor shall, without additional compensation, correct or revise any errors, omissions 

or other deficiencies identified by the District in reports, drawings, and in conjunction with all 

other services provided for under this Agreement.  

B. The Contractor shall be, and shall remain, liable in accordance with applicable law for all 

damages to the District caused by the Contractor’s negligent performance of any of the services 

furnished under this Agreement.  



DRAFT 

 
NWFWMD Agreement 20-XXX – Hurricane Debris Management Services – Econfina Field Office Page 5 of 14 

 

C. The Contractor's obligations under this Section are in addition to the Contractor's other 

expressed or implied assurances under this Agreement or state law and in no way diminish any 

other rights that the District may have against the Contractor for deficiencies in work.  

D. The Contractor shall indemnify and hold harmless the District, and its officers and employees, 

from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys’ 

fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of 

the Contractor and other persons employed or utilized by the Contractor in the performance of 

this Agreement.  

E. The Contractor warrants that they have not employed or retained any company or person, other 

than a bona fide employee working solely for the Contractor to solicit or secure this Agreement 

and that the Contractor has not paid or agreed to pay any person, company, corporation, 

individual, or firm, other than a bona fide employee working solely for the Contractor any fee, 

commission, percentage, gift, or other consideration contingent upon or resulting from the 

award or making of this Agreement. 

F. As provided under s. 216.347, Florida Statutes, expenditure of District funds for purposes of 

lobbying, including of the Legislature, judicial branch, or any state agency, is prohibited. 

G. The Vendor certifies that it and any of its affiliates are not on the Scrutinized Companies that 

Boycott Israel List or engaged in a boycott of Israel. Pursuant to s. 287.135, F.S., the District 

may immediately terminate this Agreement at its sole option if the Vendor is found to have 

submitted a false certification; or if the Vendor is placed on the Scrutinized Companies that 

Boycott Israel List or is engaged in the boycott of Israel during the term of the Agreement. If 

this Agreement is for one million or more dollars, the Vendor certifies that it is also not on the 

Scrutinized Companies with Activities in Sudan List, Scrutinized Companies with Activities in 

the Iran Petroleum Energy Sector List or engaged with business operations in Cuba or Syria as 

identified in s. 287.135, F.S. Pursuant to s. 287.135, F.S., the District may immediately 

terminate this Agreement at its sole option if the Vendor is found to have submitted a false 

certification; or if the Vendor is placed on the Scrutinized Companies with Activities in Sudan 

List, or Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or 

engaged with business operations in Cuba or Syria during the term of this Agreement. As 

provided in Subsection 287.135(8), F.S., if federal law ceases to authorize these contracting 

prohibitions then they shall become inoperative.  

SECTION 3 – TRUTH-IN-NEGOTIATIONS 

The Contractor certifies that wage rates and other factual unit costs supporting the compensation 

are accurate, complete, and current at the time of contracting. The original contract price and any 

additions thereto will be adjusted to exclude any significant sums by which the District determines 

the contract price was increased due to inaccurate, incomplete, or non-current wage rates and other 

factual unit costs. All such contract adjustments must be made within one (1) year following the 

end of this Agreement. 

SECTION 4 – COMPENSATION 

A.  Maximum compensation under this Agreement shall not exceed the availability of funds and 

current budget authorizations as approved by the District Governing Board.  
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B.  Payment for the “HURRICANE DEBRIS MANAGEMENT SERVICES – ECONFINA 

FIELD OFFICE PROJECT (“Project”)” will be subject to inspection and approval by the 

District’s Project Manager. The Project Manager, will determine, in his sole discretion, 

whether or not the Contractor has successfully completed the authorized work as outlined in 

this Agreement. Payment will not be made until the District receives written authorization to 

do so by the District Project Manager.  

C.  The Contractor may submit invoices no more frequently than monthly. Each invoice submitted 

must be in detail sufficient for pre-audit and post-audit review. A final invoice must be 

submitted within thirty (30) days after the expiration date of the Agreement to assure the 

availability of funding for final payment. 

D.  The compensation amount (the “Compensation Amount”) will be determined on the basis of 

the per-acre price for each project phase set forth in Exhibit 1: CONTRACTOR’S BID for ITB 

20B-004 - HURRICANE DEBRIS MANAGEMENT SERVICES – ECONFINA FIELD 

OFFICE, attached hereto and made a part hereof. Any subcontractor fees and direct expenses 

(ODCs) required for completion of the Work should have been included in the Contractor’s 

bid price and will be the responsibility of the Contractor. 

E.  Payment will be made upon inspection and approval of deliverables within thirty (30) days of 

receipt of an approved invoice, submitted in sufficient detail for a pre-audit and post-audit 

review. Each invoice submitted must be in detail sufficient for pre-audit and post-audit review. 

Invoices shall include the Contractor name and address, date, time period covered by the 

invoice, District contract number, total payment requested, amount previously invoiced, and a 

signed certification by the Project Manager that work invoiced has been completed. Invoices 

shall not be submitted more frequently than monthly, or upon completion of a project phase, 

whichever is more frequent. 

F.  An original invoice, including appropriate backup documentation, shall be submitted to both 

the District’s Project Manager at the contact information included in Section 8.B, and the 

District’s Accounting Department, at the contact information listed below. An original invoice 

may be submitted either electronically or in hard copy. 

 

Northwest Florida Water Management District 

81 Water Management Drive 

Havana, FL 32333 

AccountsPayable@nwfwater.com  

 

SECTION 5 – PERFORMANCE BOND 

Prior to commencing work, the Contractor shall provide a Performance Bond in an amount equal 

to twenty-five percent (25%) of the phases being scheduled in the Work Order, which shall be held 

by the District to insure contract compliance and to pay any damages sustained by the District due 

to the Contractor’s negligence or breach of contract; provided, however, that such Performance 

Bond shall not relieve Contractor from its obligation to indemnify as provided in Section 2D. 

mailto:AccountsPayable@nwfwater.com
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hereof. The Performance Bond shall be returned to the Contractor within thirty (30) days of 

successful completion of all terms and conditions of this Agreement. 

SECTION 6 – TIME OF PERFORMANCE  

A.  Time is of the essence for each and every aspect of this Agreement. Where additional time is 

allowed to complete the Work, the new time limit shall also be of the essence. All provisions 

of this Agreement that by their nature extend beyond the Contract Completion Date shall 

survive termination or expiration of this Agreement.  

B.  This Agreement is effective on the date of execution and shall remain in effect through 

September 30, 2020 beginning with the day after receipt of a Notice to Proceed (the “Term”). 

The District’s performance and obligation to pay under this Agreement is contingent upon an 

annual appropriation by the Florida Legislature and/or approval of the District’s annual budget. 

C.  The Contractor shall proceed with the work at such rate of progress to insure full completion 

within the Term. It is expressly understood and agreed by and between the Contractor and the 

District that the Term is a reasonable amount of time for the completion of the work hereunder, 

taking into consideration the average climatic and economic conditions and other factors 

prevailing in the locality of the work.  

SECTION 7 – FORCE MAJEURE AND DELAYS 

A.  Force Majeure. The Contractor shall not be liable for failure to carry out the terms of this 

Agreement to the extent such failure is due to a force majeure event, except for failures that 

could have been reasonably foreseen and guarded against so as to avoid or reduce the adverse 

impact thereof. A force majeure event is hereby defined as any one of the following 

circumstances beyond the control of Contractor: (a) war, (b) flood, (c) earthquake, (d) fire, (e) 

severe wind storm, (f) acts of public disturbance, (g) quarantine restrictions, (h) epidemics, (i) 

strikes, (i) freight embargoes, or (k) sabotage. The Term includes delays due to adverse weather 

conditions. The District is not obligated to grant an extension of time due to adverse weather 

conditions unless such conditions rise to the level of a force majeure event. 

B.  Delay. The Contractor shall not be compensated for delays caused by Contractor’s 

inefficiency, rework made necessary by Contractor’s error, failure to perform the work as 

scheduled, or any other corrective or productivity measures made necessary by errors, 

omissions, or failures to properly perform the work. Within ten (10) business days after the 

onset of a delay, Contractor shall notify the District in writing of the delay, which shall provide: 

(i) a detailed description of the delay and its probable duration, (ii) the specified portion of the 

work affected, and (iii) an opinion as to the cause of the delay and liability (if any) for the 

delay. Notices provided more than ten (10) days after the inception of the delay shall only be 

effective as to additional costs or delay incurred during the ten-day period preceding receipt of 

such notice. In the case of a continuing delay for the same cause, only one notice of delay is 

necessary. Failure to provide this notice waives any claim for extension of time or 

additional compensation resulting from such delay. If the delay is due to the failure of 

another District Contractor to complete its work in a timely manner, changes ordered in the 

work, a force majeure event, or any other cause which the District, in its sole judgment and 

discretion, determines to justify the delay, then the Agreement may be extended as necessary 
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to compensate for the delay. All time extensions shall be in the form of a written amendment 

signed by both parties. 

SECTION 8 – APPROVALS AND NOTICES 

A.  All notices and written communication between the parties shall be sent by electronic mail, 

U.S. Mail, a courier delivery service, or delivered in person addressed to the individuals listed 

in 8.B. Notices shall be considered delivered when reflected by an electronic mail read receipt, 

a courier service delivery receipt, other mail service delivery receipt, or when receipt is 

acknowledged by recipient. 

B.  The District’s Site Manager for this Agreement is identified below: 

Sean Creel, or successor  

Northwest Florida Water Management District 

6418 E. Hwy 20 

Youngstown, FL 32466 

Telephone No.: 850-722-9919 or 850-510-3348 

E-mail Address: Sean.Creel@nwfwater.com 

The District’s Project Manager for this Agreement is identified below: 

Tyler Macmillan, or successor  

Northwest Florida Water Management District 

81 Water Management Drive 

Havana, FL 32333-4712 

Telephone No.: 850-539-5999 or 850-556-5799 

Fax No.: 850-539-2777 

E-mail Address: Tyler.Macmillan@nwfwater.com 

The Contractor’s Project Manager for this Agreement is identified below: 

[Contractor’s Project Manager’s Name], or successor 

[Company Name] 

[Office or Program Name, if applicable]  

[Mailing Address]  

[City, State and Zip]  

Telephone No.: XXX-XXX-XXXX 

Fax No.: XXX-XXX-XXXX 

E-mail Address:  

C.  No amendment to this Agreement shall be effective unless reduced to writing and executed by 

the parties hereto. 

D.  The District and the Contractor may, by written order designated to be a Change Order, agree 

that additional work shall be undertaken within the general scope of this Agreement. 

E.  The District shall, at its sole discretion, determine whether the project has been satisfactorily 

completed. 
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F.  The Contractor agrees to assume responsibility for all claims, demands, liabilities, and suits of 

any nature to the extent resulting from any act or failure to act by the Contractor, its agents or 

employees to the extent permitted by Florida law. 

G.  The District may unilaterally cancel this Agreement for refusal by the Contractor to allow 

public access to all documents, papers, letters or other material subject to the provisions of 

Chapter 119, Florida Statutes, and made or received by the Contractor in conjunction with this 

Agreement. 

SECTION 9 – INSURANCE 

The Contractor shall maintain adequate insurance coverage at all times as follows: General 

Liability, with limits no less than $1,000,000 per occurrence; $1,000,000 per occurrence for 

personal injury; and $1,000,000 for property damage; Automobile Liability, with combined single 

limit of not less than $1,000,000; Workers Compensation and Employers Liability, with limits not 

less than $1,000,000 for each accident for Bodily Injury by Accident, $1,000,000 policy limit and 

$1,000,000 each employee for Bodily Injury by Disease. Evidence of all such insurance 

satisfactory to the District shall be furnished prior to beginning work, and all such insurance 

policies shall provide for a ten (10) business day notice to the District of cancellation or any 

material change in the terms of the insurance policies. 

SECTION 10 – SUBCONTRACTS 

A. The Contractor shall not subcontract, assign or transfer any work under this Agreement without 

the prior written consent of the District. Any subcontractors who may be employed by the 

Contractor and approved by the District must also adhere to all provisions of this Agreement. 

Subcontractors included in the Contractor’s proposal for this Agreement are pre-approved for 

use under any Change Order or Purchase Order. 

B. When applicable the Contractor shall cause the names of subcontractor firms responsible for 

portions of the work to appear on such work. 

C. The Contractor agrees to notify the District of all subcontracts no less than ten (10) days prior 

to the effective date of the subcontracts for the purpose of approval by the District. The 

Contractor agrees to provide the District with an executed copy of all approved subcontracts 

within ten (10) days after the effective date thereof. 

D. The Contractor agrees to be responsible for the fulfillment of all work elements or 

arrangements as included in the subcontracts and agrees to be responsible for the payment of 

all monies due under any subcontract and hold the District harmless from any liability or 

damages arising under or from any subcontract hereunder. 

SECTION 11 – TERMINATION OF AGREEMENT 

A. The District or its designated representatives will decide all questions, difficulties, and disputes 

of whatever nature which may arise under or by reason of this Agreement. The District's 

decision upon all claims, questions and disputes shall be final, conclusive and binding upon 

the parties hereto. This Section 11 does not preclude any party from seeking relief by filing a 

petition for administrative hearing pursuant to Chapter 120, Florida Statutes.  
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B. If the Contractor fails to fulfill its obligations in a timely and proper manner under this 

Agreement, or if the Contractor violates any of the covenants, agreements, or stipulations of 

this Agreement, the District has the right to terminate this Agreement. This right to terminate 

will be exercised by giving written notice to the Contractor of such termination and specifying 

the reason and effective date thereof. Upon notice of intent to terminate this Agreement by the 

District, the Contractor will have a contract resolution period not to exceed thirty (30) days to 

resolve deficiencies, disputes or other contract issues to the District’s satisfaction before the 

termination is final. During this resolution period the Contractor will not initiate any new tasks 

requiring additional compensation without written approval by the District. 

 

C. The District may at any time and for any reason terminate this Agreement at the District’s 

convenience. Upon receipt of such notice, the Contractor shall, unless the notice directs 

otherwise, immediately discontinue the work and procurement for all materials and services in 

connection with the performance of this Agreement. 

 

D. The Contractor shall not be relieved of liability to the District for damages sustained by the 

District because of any breach of this Agreement, without prejudice to any other rights the 

District may have as a result of such breach, including but not limited to the right to 

consequential or incidental damages. 

 

E. In the event the District terminates this Agreement, other than for breach by the Contractor, 

the Contractor shall be compensated for work completed as of the date of termination and for 

any irrevocable commitments for procurement for materials or services made by the Contractor 

as of the date of termination; provided, however, that the Contractor agrees that it will make 

no such commitments prior to receiving written approval from the District. The Contractor 

also agrees to provide all work products completed or in progress at the date of termination. 

SECTION 12 – OWNERSHIP OF DOCUMENTS AND DELIVERABLES 

A.  All reports produced and other data gathered by the Contractor for the purpose of this 

Agreement shall become the property of the District without restriction or limitation upon their 

use and shall be made available by the Contractor at any time upon request of the District. 

B.  All deliverables, including Work not accepted by the District, are District property when 

Contractor has received compensation therefor, in whole or in part. For any Work subject to 

patent or copyright, such Work is a “work made for hire” as defined by the patent and copyright 

laws of the United States. Contractor shall not make any representation otherwise and, upon 

request, shall sign any documents so affirming. Any District source documents or other District 

or non-District documents, specifications, materials, reports, or accompanying data developed, 

secured, or used in the performance of the Work, excluding proprietary materials, as outlined 

in the Statement of Work, are District property and shall be safeguarded and provided to the 

District upon request. This obligation shall survive termination or expiration of this 

Agreement.  

C.  The District shall have the unrestricted right to use and disseminate all of the above-referenced 

documents without payment of further compensation to Contractor, provided that any future 

use for other than the purpose intended by this Agreement shall be at the District’s sole risk 
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and without liability to Contractor. Contractor shall include language in all subcontracts clearly 

indicating that ownership and copyright to all materials produced pursuant to this Agreement 

remains with the District, as provided herein. All original sketches, tracings, drawings, 

computation details, calculations, field books, and plans that result from the Work shall 

become the sole property of the District. Consultant shall submit all such work products to the 

District, if requested. Contractor may retain copies of all work products created pursuant to 

this Agreement. 

SECTION 13 – RELEASE OF INFORMATION 

The Contractor agrees not to divulge any information obtained in connection with the performance 

of services under this Agreement to anyone other than the District unless authorized in writing by 

the District, required by Florida Public Records law under Chapter 119, Florida Statutes, or 

required by court order. All drawings, specifications, diagrams, reports, documents, etc., furnished 

by the Contractor pursuant to this Agreement shall become the sole property of the District, and 

may be subject to disclosure by the District under Chapter 119, Florida Statutes.  

SECTION 14 – CHOICE OF LAW/FORUM 

A.  The parties hereby agree that any and all actions or disputes arising out of this Agreement shall 

be governed by the Laws of the State of Florida; and any such actions shall be brought in Leon 

County, Florida. 

B.  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or 

failure to post the bond or other security required by law within the time allowed for filing a 

bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes. 

SECTION 15 – PUBLIC ENTITY CRIME/DISCRIMINATORY VENDOR LIST 

A.  A person or affiliate who has been placed on the convicted vendor list following a conviction 

for a public entity crime may not submit a bid on a contract to provide any goods or services 

to a public entity, may not submit a bid on contract with a public entity for the construction or 

repair of a public building or public work, may not submit bids on leases of real property to a 

public entity, may not be awarded or perform work as a Contractor, supplier, subcontractor, or 

consultant under a contract with any public entity, and may not transact business with any 

public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY 

TWO for a period of 36 months from the date of being placed on the convicted vendor list. 

Questions regarding the convicted vendor list may be directed to the Florida Department of 

Management Services, State Purchasing Division, at (850) 488-8440 or send email to 

purchasingcustomerservice@dms.myflorida.com. 

B.  An entity or affiliate who has been placed on the discriminatory vendor list may not submit a 

bid, proposal, or reply on a contract to provide any goods or services to a public entity; may 

not submit bid, proposal, or reply on a contract with a public entity for the construction or 

repair of a public building or public work; may not submit bids, proposals, or replies on leases 

of real property to a public entity; may not be awarded or perform work as a Contractor, 

supplier, subcontractor, or consultant under a contract with any public entity; and may not 

transact business with any public entity. The Florida Department of Management Services is 

responsible for maintaining the discriminatory vendor list and posts the list on its website. 

mailto:purchasingcustomerservice@dms.myflorida.com
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Questions regarding the discriminatory vendor list may be directed to the Florida Department 

of Management Services, State Purchasing Division, at (850) 488-8440 or send email to 

purchasingcustomerservice@dms.myflorida.com. 

SECTION 16 – AGENCY INSPECTORS GENERAL 

The Contractor understands and shall comply with section 20.055(5), F.S., which states: It is the 

duty of every state officer, employee, agency, special district, board, commission, Contractor and 

subcontractor to cooperate with the inspector general in any investigation, audit, inspection, 

review, or hearing pursuant to this section.  

SECTION 17 – ACCESS TO RECORDS FOR THE PURPOSE OF AUDITS 

A.  The Contractor shall maintain books, records and documents directly pertinent to performance 

under this Agreement in accordance with generally accepted accounting principles consistently 

applied. The District, the State, inspector general or their authorized representatives shall have 

access to such records for audit purposes during the term of this Agreement and for five (5) 

years following Agreement completion. In the event any work is subcontracted, the Contractor 

shall similarly require each subcontractor to maintain and allow access to such records for audit 

purposes. The Contractor shall also cooperate with an inspector general in any investigation, 

audit, inspection, review or hearing, pursuant to Section 20.055(5), Florida Statutes. 

B.  Contractor shall comply with Florida Public Records law under Chapter 119, F.S. Records 

made or received in conjunction with this Agreement are public records under Florida law, as 

defined in Section 119.011(12), F.S. and Contractor shall keep and maintain such records as 

required by Florida Public Records law. 

C.  This Agreement may be unilaterally canceled by the District for unlawful refusal by the 

Contractor to allow public access to all documents, papers, letters, or other material made or 

received by the Contractor in conjunction with this Agreement and subject to disclosure under 

Chapter 119, Florida Statutes, and Section 24(a), Article I, Florida Constitution. 

D.  If the Contractor meets the definition of “Contractor” found in Section 119.0701(1)(a), F.S., [ 

i.e. an individual, partnership, corporation, or business entity that enters into a contract for 

services with a public agency and is acting on behalf of the public agency], then the following 

requirements apply: 

i. A request to inspect or copy public records relating to this Agreement for services must 

be made directly to the District. If this District does not possess the requested records, 

the Contractor must provide the records to the District or allow the records to be 

inspected or copied within a reasonable time. If the Contractor fails to provide the 

public records to the District within a reasonable time, the Contractor may be subject 

to penalties under s. 119, F.S. or as otherwise provided by law. 

ii. Upon request from the District’s custodian of public records, the Contractor shall 

provide the District with a copy of the requested records or allow the records to be 

inspected or copied within a reasonable time at a cost that does not exceed the cost 

provided in Chapter 199, F.S., or as otherwise provided by law. All records that are 

mailto:purchasingcustomerservice@dms.myflorida.com
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stored electronically must be provided to the District in a format that is compatible with 

current information systems.  

iii. The Contractor shall identify and ensure that all public records that are exempt or 

confidential and exempt from public records disclosure requirements are not disclosed 

except as authorized by law for the duration of the Agreement term and following 

completion of the Agreement if the Contractor does not transfer the records to the 

District. 

iv. Upon completion of the Agreement, the Contractor shall transfer, at no cost to the 

District, all public records in possession of Contractor or keep and maintain public 

records required by the District to perform the services under this Agreement. If the 

Contractor transfers all public records to the District, the Contractor shall destroy any 

duplicate public records that are exempt or confidential and exempt from public record 

disclosure requirements. If the Contractor keeps and maintains public records upon 

completion of the Agreement, the Contractor shall meet all applicable requirements for 

retaining public records.  

E.  IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 

APPLICATION OF CHAPTER 119, FLORIDA STATUTES, OR TO THE 

CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 

TO THIS AGREEMENT, CONTACT THE DISTRICT’S CUSTODIAN 

OF PUBLIC RECORDS BY TELEPHONE AT (850) 539-5999; BY EMAIL 

AT OMBUDSMAN@NWFWATER.COM; OR BY MAIL AT 

NORTHWEST FLORIDA WATER MANAGEMENT DISTRICT, 81 

WATER MANAGEMENT DRIVE, HAVANA, FL  32333.  

 

SECTION 18 – FINANCIAL CONSEQUENCES AND REMEDIES 

A.  Each Work Order issued will include a schedule for the assigned work. In accordance with s. 

287.058(1)(h), F.S., the District will apply financial consequences for nonperformance as 

follows: 

i. If Contractor fails to complete the work hereunder within the Work Order schedule or 

extension of the Work Order schedule granted by the District in its sole discretion, but 

does complete the work within ten (10) calendar days after the scheduled completion 

date, the Work Order Amount shall be reduced by five percent (5%). 

 

ii. If Contractor fails to complete the work hereunder within the Work Order schedule or 

extension of the Work Order schedule granted by the District in its sole discretion, but 

does complete the work within ten (20) calendar days after the scheduled completion 

date, the Work Order Amount shall be reduced by ten percent (10%). 

B.  If the Contractor shall fail to complete the work hereunder within twenty (20) calendar days 

after the Work Order completion date, or extension of the Term granted by the District in its 

mailto:ombudsman@nwfwater.com
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sole discretion, then the Contractor shall be in default and shall forfeit the performance bond 

required in Section 5. 

C.  Cumulative Remedies. The rights and remedies of the District in this Section 18 are in addition 

to any other rights and remedies provided by law or under this Agreement. 

SECTION 19 – EXECUTION OF COUNTERPARTS 

This Agreement may be executed in two or more counterparts, each of which together shall be 

deemed an original, but all of which together shall constitute one and the same instrument. In the 

event that any signature is delivered by facsimile transmission or by e-mail delivery of a ".pdf" 

format data file, such signature shall create a valid and binding obligation of the party executing 

(or on whose behalf such signature is executed) with the same force and effect as if such facsimile 

or ".pdf" signature page were an original thereof. 

SECTION 21 – AGREEMENT AS INCLUDING ENTIRE AGREEMENT 

This Agreement, including EXHIBIT 1: CONTRACTOR’S BID and EXHIBIT 2: MAPS 

submitted for ITB No. 20B-004, the District’s Invitation to Bid package, and supporting 

documents, hereby incorporated by reference, makes up the entire contract of the parties. There 

are no provisions, terms, conditions or obligations other than those contained herein; and this 

Agreement shall supersede all previous communication, representation, or agreements, either 

verbal or written between the parties hereto. 

IN WITNESS THEREOF, the District and the Contractor have executed this Agreement as of the 

last date below written. 

 

<Insert Contractor Name> 

 Northwest Florida Water 

Management District 

 

By:   

 

Print Name:  

 

Print Title:  

 

Date:  

  

By:  

 Brett J. Cyphers 

 Executive Director 

 

 

 

Date:  
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EXHIBIT 1 

CONTRACTOR’S BID 

 

 

(To be added after contract award) 
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EXHIBIT 2 

MAPS 
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