



Florida Fish and Wildlife Conservation Commission

Commissioners

Richard A. Corbett
Chairman
Tampa

Brian S. Yablonski
Vice Chairman
Tallahassee

Ronald M. Bergeron
Fort Lauderdale

Richard Hanas
Oviedo

Aliese P. "Liesa" Priddy
Immokalee

Bo Rivard
Panama City

Charles W. Roberts III
Tallahassee

Executive Staff

Nick Wiley
Executive Director

Eric Sutton
Assistant Executive Director

Jennifer Fitzwater
Chief of Staff

Finance and Budget Office

Stuart Potlock
Purchasing Director

(850) 488-3427
(850) 921-2500 FAX

Managing fish and wildlife resources for their long-term well-being and the benefit of people.

620 South Meridian Street
Tallahassee, Florida
32399-1600
Voice: (850) 488-4676

Hearing/speech-impaired:
(800) 955-8771 (T)
(800) 955-8770 (V)

MyFWC.com

DATE: August 5, 2014
ADDENDUM NO.: 1
BID NO.: FWC 14/15-14
BID TITLE: Apollo Beach Center for Conservation
UPDATE: Revision to Calander of Events, Questions & Aswers

If the Commission finds it necessary to supplement, modify or interpret any portion of the specifications or documents during the RFSOQ period an addendum shall be issued. An Addendum Acknowledgment Form shall be signed by an authorized vendor representative, dated, and returned to the Commission prior to the opening date and time specified in the Calendar of Events.

Gerri Faircloth,
Procurement Manager

ADDENDUM ACKNOWLEDGMENT FORM

VENDOR NAME: _____

VENDOR FEID#: _____

ADDRESS: _____

CITY/STATE: _____

PHONE #: _____

FAX #: _____

E-MAIL: _____

AUTHORIZED SIGNATURE: _____

TITLE: _____

ADDENDUM NO. 1

ITEM #1: CALANDER OF EVENTS

The Calander of Events is hereby revised to add two (2) Public Meetings and Posting of Intended Award, as follows:

Project Number: FWC 14/15-14

Project Name: Apollo Beach Center for Conservation

Deadline for Questions: August 1, 2014

Response Due Date: August 14, 2014 @ 5:00 pm, EST

Public Opening: August 15, 2014 @ 2:00 pm, EST

***Notice of Public Meetings related to the evaluations of RFSOQ FWC 14/15-14.**

Public Meeting, Evaluation Scoring Decision:

August 29, 2014 @1:00 pm, EST to 3:00 pm, EST
Bryant Building, 620 South Meridian Street
Tallahassee, Florida 32399-1600

Anticipated Date of Agency Decision for Short List of Companies:

September 1, 2014

Public Meeting, Vendor Presentation/Award Decision:

September 25, 2014 @ 12:00 pm, EST to 5:00 pm, EST.
Northeast Region Office, Conference Room
1239 SW 10th Street
Ocala, Florida 34471

Anticipated Date of Award: September 29, 2014

ITEM #2: QUESTIONS & ANSWERS

Received 7/22/14, Elements

Question #1: The Advertisement Detail on the My Florida website
http://www.myflorida.com/apps/vbs/vbs_www.ad_r2.view_ad?advertisemen

[t key num=114767](#) indicates “Request for Proposal will be opened at the below address at 02:00 P.M., August 08, 2014.”

The downloaded RFSOQ for FWC14/15-14 indicates the following schedule: “Deadline for Questions: August 1, 2014; Response Due Date: August 14, 2014 @5:00pm; Public Opening: August 15, 2014 @ 2:00pm.

Answer #1: VBS date for opening has been corrected. The correct Response Due Date is **August 14, 2014 @ 5:00 pm, and Public Opening Date is August 15, 2014 @ 2:00 pm.**

Question #2: In the RFSOQ page 3 of 8 Professional Qualifications Supplement (PQS) references “The PQS form is provided in the solicitation package as Attachment B.” The only items available on the referenced website is the original RFSOQ and the Site Plan. Please clarify how Attachment B can be obtained.

Answer #2: **The forms Attachment A and Attachment B are now uploaded to the Vendor Bid System.**

Question #3: On 9/26/2013 My Florida.com indicated that FWC 13/14-10 concluded with a selection of Fleischman Garcia Architects. Did this selection result in a contract?

Answer #3: **Yes**

Question #4: Is there any existing buildings, infrastructure etc. shown on the conceptual site pan that has been constructed or that is planned to be constructed on the site under a current contract? If so could these be identified.

Answer #4: **Yes, the Modular Office has been constructed. The greenhouse diagonally hatched in the plan is under construction, the FYCCN building, boat storage, outdoor pavilion and associated site work are under design and will be under construction by the end of 2014.**

Question #5: Can you provide the current status of FWC 13/14-10 design and construction phases. The 2013 RFSOQ anticipated the first phase of construction of the Marine Youth Conservation Center to be completed by June 15, 2015. The first phase envisioned an 8,000 square foot marine youth conservation center, an additional outdoor classroom and kayak/canoe storage facility. The project had an expected cost

of \$2,000,000 in design, permitting and construction costs and construction was anticipated expected to be completed by June 15, 2015.

Answer #5: See above. It is expected to be completed by June 15, 2015.

Received 7/24/14, Le-Huu Partners

Question #1: Has a construction budget been established for the Apollo Beach Center for Conservation?

Answer #1: No, the total build out construction budget has not been established.

Received 7/25/14, ESP Associates, P.A.

Question #1: Do you have a plan holders list that is available to the public?

Answer #1: No, there is no plan holders list.

Received 8/1/14, HDR Inc.

Question #1: Which buildings and improvements shown on the SOQ Conceptual Site Plan are included in the scope of work for this project?

Answer #1: This RSFOQ is for a professional services contract for the design, permitting and other professional service for the remaining elements shown on the SOQ Conceptual Site Plan. It will be a phased project. Elements being considered with the next available funding are the fishing/settling pond, Animal holding facility, support facilities for the YCCN, additional green houses and site infrastructure.

Question #2: Are architectural renderings of the Marine Youth Conservation Center building and structures available for Respondent review?

Answer #2: No