
Exhibit A  
Scope of Services  

Florida Department of Transportation (Owner) District 2 Gainesville 
Operations Heating, Ventilation, and Air Conditioning 

(HVAC) System 

Scope:   

Provide sufficient work force, equipment, materials, oversight, shop drawings, permitting, safety, clean-
up, and all incidentals necessary to install a fully integrated and functioning HVAC system as depicted 
and specified in contract documents and technical special provisions. Work includes: in-kind 
replacement of existing constant air DX split AC/Heat pump systems, Variable Air Volume Boxes (VAV), 
Zone Dampers, Bypass Boxes, Thermostats, Building Digital Data Control (DDC), Building Management 
Systems (BMS), Outside Air Dampers and associated refrigeration piping, and all electrical rework, 
ductwork modifications, and incidentals required for equipment installation.  

All work will be in accordance with building codes, ordinances, industry standards, contract terms and 
the 2018 FDOT Standard Specifications for Road and Bridge Construction. 

A mandatory pre-bid meeting will be held at 11:00 am on February 27, 2019 at the below work 
location. Attendance at the pre-bid meeting is mandatory, and any Bidder who fails to attend will be 
deemed non-responsive and automatically disqualified from further consideration. Bidders shall sign 
in as attendees to the meeting upon arrival. Any Bidder not signed in before the meeting starts will 
be considered late, deemed not in attendance, and will not be allowed to bid on the contract. Bid 
documents will be issued only to attendees of this meeting. 

Location:  

 District 2 Gainesville Operations located at 5301 N.E. 39th Ave., Gainesville, FL 32609. 
Phone: 352.381.4300. 
Buildings # 2376, #2413, #2416, and #2417 
Please sign in at the Front Lobby 

Work Schedule: 

A pre-work meeting shall be conducted prior to any work commencing on the project. Items to be 
discussed include: 

 Work Schedule: No work shall be accomplished outside of the defined work day without prior 
written approval of the FDOT’s District 2 Representative and the Facility Manager for the work 
location. Office hours are defined as Monday through Friday from 7:00 am to 5:00 pm; No 
work will be allowed on State holidays. 

 Offices to remain operational during all work activities. 

 Contract Time 100 days. 
 Job Completion Schedule: Contractor shall provide, for Owner’s review and written approval, 

a schedule of dates for permitting, shop drawing review, and beginning/completion of work. 

 Protocol for submittal of all shop drawings, materials, and equipment requests. 



 All relevant contract, documentation, and work-related details including containment or 
disposal of any wastes generated from work activities; include all Safety Data Sheets 
(SDS) sheets for any products brought onto site. 

 Exchange of all relevant contact information for the Contractor and Owner personnel assigned 
to the project. 

Technical Design Criteria Services Scope/Original As-Built Plans  

Attached as separate documents.  

Section 1.08 Delivery, Storage and Handling is modified as follows: 

Clean all work areas at the end of each work day. Remove, or temporarily store in Contractor 

provided location, all construction tools, un-installed equipment, and materials from the 

building(s) upon completion of each work day. If a trailer is used Contractor may park the trailer 

on-site in a location approved by owner. Owner accepts no responsibility for damage to trailer or 

loss of contents. 

Fixed Capital Outlay Non-Technical Special Provisions: 

Non-Technical Specifications Section A-1 Definitions is amended as follows: 

The term Laws and Regulations is deleted and replaced with: 

Federal, State and Local Rules and Regulations which includes any and all Federal, State, and 

Local laws, bylaws, ordinances, rules, regulations, orders, permits, or decrees including 

environmental laws, rules, regulations, and permits. 

Proposals: 

The following documents are included for informational purposes to assist with project 
understanding and bidding purposes: 

 Cost Estimate, 
 Plans: original construction plans for buildings (1993), 
 S and T HVAC Modifications (2004) 

It is contingent upon each bidder to attend the project pre-bid and visit the project site to 
confirm work constraints, verify document accuracy, and to fully comprehend project scope. 
Winning bidder shall be prepared to honor their bid price in completion of the work as 
contemplated. 

The Department may award any combination of buildings to the lowest responsible bidder up to 
the established budgetary ceiling.  


