

Request for Qualifications

Exterior Repair and Sealing, Benton Building (CM)

RFQ-REDM18/19-04

**ADDENDUM #3**

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

Revised Timeline

**Due to State of Emergency for Hurricane Michael, the Department of Management Services has cancelled the interview/presentations scheduled for October 9, 2018. The presentations will be rescheduled at a later date.**

<b>Selection Schedule</b>	<b>EVENT TIME (ET)</b>	<b>EVENT DATE</b>
RFQ posted to FAR and the VBS website.		8/7/2018
Question Period Ends.	By 5:00 PM	8/17/2018
Answers to Questions posted to the VBS website.	By 5:00 PM	8/22/2018
Responses from Vendors due.	By 4:00 PM	9/10/2018
Responses reviewed for responsiveness.		9/11/2018
Post shortlist results to the VBS website.		9/25/2018
72-hour protest period ends.		9/28/2018
<b>Anticipated Interview/Presentations of shortlisted firms.</b>		<b>TBD</b>
<b>Anticipated Posting of final results to the VBS website.</b>		<b>TBD</b>
<b>72-hour protest period ends.</b>		<b>TBD</b>
Anticipated contract start date.		TBD

