

SUPPLEMENTARY TERMS AND CONDITIONS

WEST PALM BEACH COUNTY SHOOTING SPORTS PARK - INSTALLATION OF LANDSCAPE TREES, SHRUBS, AND SOD

FWC 18/19-66C

In accordance with Section A – Definitions of the General Terms and Conditions for this project WEST PALM BEACH COUNTY SHOOTING SPORTS PARK - INSTALLATION OF LANDSCAPE TREES, SHRUBS, AND SOD the following supplementary terms and conditions shall be added to the Contract Documents:

1. In accordance with the General Terms and Conditions, the number of days from Notice to Proceed with Construction to Substantial Completion shall be 90 days.
2. In accordance with the General Terms and Conditions, Liquidated Damages amount is \$100 per day.
3. In accordance with the General Terms and Conditions the FWC shall allow thirty (30) calendar days from the time of this notice to secure and pay for those required permits and utility connections, if such permits or connection fees are required before construction can start.
4. **Drawings, Specifications, ETC. Copies, Changes, Ownership**, FWC shall be the owner of all Drawing and Specifications related to this project.
5. Contractor shall not be required to provide operating instructional videos for all main systems.
6. Bids will be accepted from FNGLA Certified Landscape Contractors and General Contractors, if the bid is in the individual's own name or a fictitious name where the individual is doing business as a sole proprietorship. If the bidder is a business organization, including any partnership, corporation, business trust, or other legal entity, or in any name other than the bidder's legal name or a fictitious name where the bidder is doing business as a sole proprietorship, the bidder must be an agent of a qualified construction business organization as required by F.S. 489.119(2). Please provide a copy of certification or registration with submittal of bid.
7. The contract/agreement shall be a purchase order and payment shall be made through MFMP (MyFloridaMarketPlace). See FWC Purchase Order Terms and Conditions attached to the VBS (Vendor Bid System) advertisement.

The West Palm Beach Shooting Sports Park is currently under construction. Landscape has been designed and permitted through Palm Beach County and now needs to be installed.

Additional Notes to Accompanying Drawings

Page LS1: Plant List: The first line list 335 Red Tip Cocoplum shrubs to be planted. 98 of these shrubs have been planted by others (See LS7 - “existing”); 24 of the 98 “existing” shrubs need to be replaced. **A total of 261 Red Tip Cocoplums should be included in your base bid.** The third line lists 4,265 SY of sod for the pond and walkway area, and fourth line lists seed and mulch of 54,263 SY, these two items have been installed by others and should not be included in your bid. (Do not confuse the above-mentioned sod with the sod for islands listed on line two.)

Page LS2: The top-right hand portion of the plans notes restoration and planting plan of a small existing wet depression and a pine tree grove. These areas are being restored and planted by others and should not be included in your base bid.

The bottom right hand portion of the plan shows the circular path of a sporting clays course. The inside of this path will be cleared, grubbed and leveled by owner before trees can be planted by contractor. The contact manager will strive to have this completed before the notice to proceed is given for the landscaping.

Page LS3: Seed and Mulch Plan. This work has been performed by others and should not be included in your base bid.

Page LS4: Rifle and Pistol Ranges Irrigation Partial Site Plan. This work is being completed by others and should not be included in your base bid.

Page LS5: Intentionally Deleted.

Page LS6: Intentionally Deleted.

Page LS7: Shows 34 Red Tip Cocoplum to be planted on the 300- and 200-yard rifle ranges. The plan also shows 98 Red Tip Cocoplum as existing on the 100-yard 25-yard and 10-meter ranges (See LS7 - “existing”). 24 of the 98 “existing” shrubs need to be replaced – see note for Page LS1.

All debris to be picked up / disposed of each day.

Contractor shall immediately repair all damage caused by this work to existing structures / utilities at contractor’s sole expense.

Construction is currently on-going at this facility. Contractor shall cooperate and coordinate any activities that might disrupt ongoing construction for other contractors.