

Request for Qualifications

Exterior Repair and Sealing, Benton Building (CM)

RFQ-REDM18/19-04

ADDENDUM #2

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

Revised Timeline

Selection Schedule	EVENT TIME (ET)	EVENT DATE
RFQ posted to FAR and the VBS website.		8/7/2018
Question Period Ends.	By 5:00 PM	8/17/2018
Answers to Questions posted to the VBS website.	By 5:00 PM	8/22/2018
Responses from Vendors due.	By 4:00 PM	9/10/2018
Responses reviewed for responsiveness.		9/11/2018
Post shortlist results to the VBS website.		9/25/2018
72-hour protest period ends.		9/28/2018
Anticipated Interview/Presentations of shortlisted firms.		10/9/2018
Anticipated Posting of final results to the VBS website.		10/15/2018
72-hour protest period ends.		10/18/2018
Anticipated contract start date.		TBD