



Ron DeSantis, Governor

Jonathan R. Satter, Secretary

Addendum No.: 2 to the following Request for Proposal (RFP):

Telecommunications Infrastructure Project Services 2

DMS-18/19-045

Date: May 2, 2019
To: Prospective Respondents to RFP No.: DMS-18/19-045
From: Caitlen Boles, Procurement Officer
Subject: Timeline Update

1. The Request for Proposal, RFP No: DMS-18/19-045, is hereby amended as follows:

- a) Subsection 2.3, Timeline of Events, the table is hereby amended as follows:

THIS SPACE INTENTIONALLY LEFT BLANK

TIMELINE OF EVENTS		
Events	Event Time	Event Date
RFP posted on the VBS.		4/25/2019
Deadline to submit questions to the Procurement Officer.	3:00 PM	05/08/2019 05/09/2019
Department's anticipated posting of answers to Respondent's questions on the VBS.		05/13/2019
Deadline to submit Proposal and all required documents to the Procurement Officer.	2:00 PM	05/23/2019 05/30/2019
Public Opening. Conference Room 109 4050 Esplanade Way Tallahassee, FL 32399	2:30 pm	05/23/2019 05/30/2019
Formal Evaluations Conducted.		05/24/2019 – 06/10/2019 06/05/2019 – 06/19/2019
Evaluator's Public Meeting Conference Room 109 4050 Esplanade Way Conference Room 180 Betty Easley Conference Center 4075 Esplanade Way Tallahassee, FL 32399 Conference call #: 1-888-585-9008 Conference room # (participant code): 399-012-328	10:00 AM	06/18/2019 06/26/2019
Anticipated date to post Notice of Intent to Award.		06/20/2019 07/01/2019
Anticipated contract start date.		07/24/2019

To the extent this Addendum gives rise to a protest, failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

End of Addendum No.: 2