

Request for Qualifications

Douglas T. Jacobson, State Veterans' Nursing Home Renovations
Port Charlotte, Florida
FDVA-18029000

RFQ-REDM18/19-07

ADDENDUM #3

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

Revised Timeline

Selection Schedule	Event Time (ET)	Event Date
RFQ posted too FAR and the VBS website.		9/12/2018
Question Period Ends.	By 5:00 PM	9/26/2018
Answers to Questions posted to the VBS website.	By 5:00 PM	10/2/2018
Responses from Vendors due.	By 4:00 PM	10/15/2018
Responses reviewed for responsiveness		10/16/2018
Post shortlist results to the VBS website.		10/30/2018
72-hour protest period ends.		11/2/2018
Interview/Presentations of shortlisted firms.		11/28/2018
Anticipated Posting of final results to the VBS website.		12/4/2018
72-hour protest period ends.		12/7/2018
Anticipated contract start date.		TBD