

**The Department of Highway Safety and Motor Vehicles (DHSMV) ITB 063-19
Road Base and Asphalt Materials
Addendum No. 1**

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

Note: Additions to the ITB are underlined and deletions are ~~stricken~~. All terms and conditions of the ITB, not modified by Addendum No. 1, shall remain in full force and effect.

Item No. 1

ATTACHMENT B SCOPE OF SERVICES, Section 5.0 is hereby revised to add:

- G. Road base and asphalt materials must be delivered to the High-Speed Drive Track (HSDT) via the HSDT access road. The HSDT access road is unpaved, approximately 1.8 miles in length, and accomodates one-way traffic. The Department will coordinate with the third party and ensure efforts are made to maintain and repair the HSDT access road, as necessary, for the delivery of road base and asphalt materials for the duration of the project.

- H. The Contractor shall immediately suspend deliveries of road base and asphalt materials upon request by the Department or the third-party contractor.

Questions and Answers

Note: All written questions are reproduced in the same format as submitted by the Respondent.

Question received on 08/09/2019 from Capital Asphalt, Inc.:	
Question:	Can I get these plans, please.
Answer:	Yes. Please see ADDENDUM 1, EXHIBIT A - Site Photographs and ADDENDUM 1, EXHIBIT B - Contract Plans for Florida Highway Patrol Test Track Facility.
Question received on 08/09/2019 from C.W. Roberts Contracting, Inc.:	
Question:	Can you please send the plans and bid documents for the above referenced project, or let me know what I need to do to get a copy.
Answer:	Yes. Please see ADDENDUM 1, EXHIBIT A - Site Photographs and ADDENDUM 1, EXHIBIT B - Contract Plans for Florida Highway Patrol Test Track Facility.