

Amendment No. 1 to DMA-ITB-240 Perimeter Fencing- Crystal River October 30, 2018

Amendment No. 1 is hereby issued to suspend the schedule of events until further notice as a protest has been submitted against the solicitation specifications. The formal protest was received from E2 Design and Construction on October 26, 2018.

Date	Time	Action	Location
Completed	C.O.B.	Release of Solicitation	MyFlorida.com web site, Vendor Bid System
Completed	1:00 -4:00 PM	Site Visits – Facility will be opened for Access	Crystal River Readiness Center 8551 West Venable Street Crystal River, FL. 34429
Completed	2:00 PM	Final date and time for written question submission. Questions may be submitted earlier.	Send to: John.D.Connor2.nfg@mail.mil and Rannah.E.Lewis.nfg@mail.mil or fax to (904) 823-0153
Suspended	С.О.В.	Anticipated date that questions and response will be posted on the vendor bid system.	MyFlorida.com web site, Vendor Bid System
Suspended	С.О.В.	Anticipated date that solicitation amendment may be posted as a result of questions submissions, omissions, changes or clarifications.	MyFlorida.com web site, Vendor Bid System
Suspended	2:00 PM	All Proposals/Bids Due - Proposal/Bid Opening	Dept. of Military Affairs 82 Marine Street, SQM P &C Saint Augustine, Florida 32084
Suspended	С.О.В.	Anticipated Date of Posting Bid Tab & Notice of Intended Award	MyFlorida.com web site, Vendor Bid System

C.O.B –By Close of Business, **All times are Eastern Time, unless otherwise stated.** *Bold Print Public Meetings

All other terms and conditions remain unchanged.