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DATE: DECEMBER 29, 2017

ADDENDUM NO.: 1

BID NO.: FWC 17/18-69C
BID TITLE: HURRICANE LAKE GRAVEL BEDS
UPDATE: QUESTIONS & ANSWERS

The enclosed addendum has been issued for consideration in the preparation
of your response to the Florida Fish and Wildlife Conservation Commission’s
(FWC) Solicitation No. FWC 17/18-69C "Request for Formal Written
Quotations (FWQ) for Hurricane Lake Gravel Beds.”

All responses to the subject solicitation must be received no later
than 2:00 P.M. (ET) on Friday, January 5, 2018. A response received
after the exact time specified will not be considered. Failure to file a protest
within the time prescribed in Section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within the time allowed for
filing a bond shall constitute a waiver of proceedings under Chapter 120,
Florida Statutes (F.S.).
must conform with the requirements set forth in Chapter 28-110, Florida
Administrative Code (F.A.C.). Protests must be filed with the Purchasing
Office, Fish and Waildlife Conservation Commission, Suite 100, 2590
Executive Center Circle, Tallahassee, Florida 32301 within the time
prescribed in Section 120.57(3), Florida Statutes and Chapter 28-110, Florida
Administrative Code.

Written notices, formal requests and proceedings

Sincerely,

Roath Heggen

Ruth Heggen
FWC Procurement Manager
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ADDENDUM NO. 1

Item #1: Questions and Answers

Question #1:
Answer #1:

Question #2:

Answer #2:

Question #3_:
Answer #3:

Can I inquire as to the Engineers estimate for this work?
The project budget is $50K, as stated in the ITB document — Page-4.

Are we able to dig out the edge of the bank for a barge to pull up to the shore
near the laydown area shown to us? This will not affect any ramps and will not
exceed 2’ of temporary excavation.

Yes, as long as it is temporary and the Contractor implements “Best
Management Practices”.

Could you please provide the pre-bid conference sign in sheet?
A copy of the Sign-In Sheet has been uploaded as a separate document
in the Vendor Bid System.

END OF ADDENDUM NO. 1






