# Request for Qualifications

# Parking Garage #50, Structural Garage Repairs - Construction

## RFQ-REDM19/20-04

## **ADDENDUM #2**

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

## **Revised Timeline**

Selection Schedule	EVENT TIME (ET)	EVENT DATE
RFQ posted to FAR and the VBS website.		8/27/2019
Question period ends.	By 5:00 PM	8/30/2019
Answers to questions posted to the VBS website.	By 5:00 PM	9/3/2019
Responses from firms due.	By 4:00 PM	9/27/2019
Responses reviewed for responsiveness.		9/30/2019
Anticipated posting of shortlist results to the VBS website.		10/8/2019
72-hour protest period ends.		10/11/2019
Anticipated interviews/presentations of shortlisted firms.		11/21/2019
Anticipated posting of final results to the VBS website.		11/25/2019
72-hour protest period ends.		11/28/2019
Anticipated contract start date.		TBD