



Florida Department of Environmental Protection

Marjory Stoneman Douglas Building
3900 Commonwealth Boulevard
Tallahassee, Florida 32399-3000

Rick Scott
Governor

Carlos Lopez-Cantera
Lt. Governor

Noah Valenstein
Secretary

September 6, 2018

NOTICE TO APPLICANTS ADDENDUM NO. THREE (3)

Caladesi Island State Park – Bulkhead Replacement Phase III Dep Bid NO. BDC10-18/19

TO BIDDERS AND PLAN HOLDERS ON THE ABOVE REFERENCED PROJECT: PLEASE NOTE CONTENTS HEREIN AND INCLUDE WITH YOUR BID SUBMISSION.

NOTICE

It will be required that this addendum be signed in acknowledgment of receipt and that it be included with your Bid when same is submitted to Adam Browne, Government Operations Consultant II, Bureau of Design and Construction, 3800 Commonwealth Blvd. MS520, Tallahassee, Florida 32399-3000. Failure to do so may be grounds for rejection of the Bid.

Signature of Contractor and Date

The Following statements supersede & supplement the corresponding items in the specifications & drawings:

- 1. Question:** Will the DEP be proving the sand at no cost to the contractor or will the contractor be responsible for purchasing the sand?
Answer: Contractor will be responsible for purchasing the sand and transporting to the project location.
- 2. Question:** At what location is the sand located? (technical specifications make reference to the sand source being "at owners discretion". Does the DEP have a source or location already secured that they would like the contractor to utilize?
Answer: Contractor will be responsible for locating a provider for the sand and to submit the product for approval by the owner.
- 3. Question:** Please clarify that the Contractor will be responsible for transporting the sand to Caladesi island from the sand source.

Answer: Yes, the contractor will be responsible for transporting to the project site the sand and all other materials required for this project.

In all other respects, the contract documents of which this is an Addendum, and attachments relative thereto, shall remain in full force and effect.