



**Florida Fish
and Wildlife
Conservation
Commission**

Commissioners
Robert A. Spottswood
Chairman
Key West

Michael W. Sole
Vice Chairman
Tequesta

Joshua Kellam
Palm Beach Gardens

Gary Lester
Oxford

Gary Nicklaus
Jupiter

Sonya Rood
St. Augustine

Office of the
Executive Director
Eric Sutton
Executive Director

Thomas H. Eason, Ph.D.
Assistant Executive Director

Jennifer Fitzwater
Chief of Staff

850-487-3796
850-921-5786 FAX

Finance and Budget Office

Kurt Fritsch
Finance & Budget

(850) 488-6551

*Managing fish and wildlife
resources for their long-term
well-being and the benefit
of people.*

620 South Meridian Street
Tallahassee, Florida
32399-1600
Voice: 850-488-4676

Hearing/speech-impaired:
800-955-8771 (T)
800 955-8770 (V)

MvFWC.com

DATE: SEPTEMBER 25, 2019

ADDENDUM NO.: 2

BID NO.: FWC 19/20-16C

BID TITLE: FISH PRESERVE HABITAT ENHANCEMENT
PROJECT – PHASE III

UPDATE: QUESTIONS AND ANSWERS

The enclosed addendum has been issued for consideration in the preparation of your response to the Florida Fish and Wildlife Conservation Commission's (FWC) Solicitation No. FWC 19/20-16C, "FISH Preserve Habitat Enhancement Project – Phase III".

All responses to the subject solicitation must be received no later than 2:00 PM (ET) on Tuesday, October 8, 2019.

A response received after the exact time specified will not be considered. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes (F.S.), or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes. Written notices, formal requests and proceedings must conform with the requirements set forth in Chapter 28-110, Florida Administrative Code (F.A.C.). Protests must be filed with the Purchasing Office, Fish and Wildlife Conservation Commission, 2590 Executive Center Circle, Suite 100, Tallahassee, Florida 32301 within the time prescribed in Section 120.57(3), F.S. and Chapter 28-110, F.A.C.

Sincerely,

Ruth Heggen

FWC Procurement Manager

BEGIN ADDENDUM NO. 2

Item #1: Questions and Answers

- Question #1: What is the extent of the exotic/Australian pine removal in Phase III?
Answer #1: **The extent of exotic/Australian pine removal in Phase III, associated with Base Bid Item No. 3: Clearing Temporary Haul Road, is estimated at 0.62 acres (27,000 square feet) based on a 1,080-foot long 25-foot wide road. The extent of exotic/Australian pine and mangrove removal in Phase III, associated with Base Bid Item No. 5: Clearing and Grubbing, is 0.48 acres (20,909 square feet).**
- Question #2: Who were the contractor(s) on Phases I & II of this project?
Answer #2: **The contractor for Phase I was Tampa Contracting Services, Inc. The contractor for Phase II was EarthBalance Corporation.**
- Question #3: Can you post the sign-in sheet for the pre-bid?
Answer #3: **A copy of the Sign-In Sheet has been uploaded as a separate document in the Vendor Bid System.**
- Question #4: Will the bid totals be read aloud at the bid opening?
Answer #4: **The names of the bidders and their bid prices will be read aloud.**
- Question #5: Will you have the wetland limits identified in the field prior to construction?
Answer #5: **FWC or their agent will clearly identify wetland limits in the field with flagging stakes prior to construction. Contractor will be responsible for avoiding wetland impacts.**

END ADDENDUM NO. 2