

Request for Qualifications

Gadsden Correctional Facility Renovations, Quincy, Florida - Architecture-Engineering

RFQ-REDM17/18-011

**ADDENDUM #2**

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

Revised Timeline

<b>Selection Schedule</b>	<b>EVENT TIME (ET)</b>	<b>EVENT DATE</b>
RFQ posted to Florida Administrative Register and the VBS website.		6/20/2018
Question Period Ends.	By 5:00 PM	6/29/2018
Answers to Questions posted to the VBS website.	By 5:00 PM	7/3/2018
Responses from Vendors due.	By 4:00 PM	7/23/2018
Responses reviewed for responsiveness.		7/24/2018
<b>Post shortlist results to the VBS website.</b>		<b>8/6/2018</b>
<b>72-hour protest period ends.</b>		<b>8/9/2018</b>
Interview/Presentations of shortlisted firms.		8/20/2018
Anticipated Posting of final results to the VBS website.		8/21/2018
72-hour protest period ends.		8/24/2018
Anticipated contract start date.		TBD