



**Florida Fish and Wildlife Conservation Commission**

**Commissioners**

**Richard A. Corbett**  
Chairman  
Tampa

**Brian S. Yablonski**  
Vice Chairman  
Tallahassee

**Ronald M. Bergeron**  
Fort Lauderdale

**Aliese P. "Liesa" Priddy**  
Immokalee

**Bo Rivard**  
Panama City

**Charles W. Roberts III**  
Tallahassee

**Kenneth W. Wright**  
Winter Park

**Executive Staff**

**Nick Wiley**  
Executive Director

**Greg Holder**  
Assistant Executive Director

**Karen Ventimiglia**  
Chief of Staff

**Finance and Budget Office**

**Stuart Potlock**  
Purchasing Director

(850) 488-3427  
(850) 921-2500 FAX

*Managing fish and wildlife resources for their long-term well-being and the benefit of people.*

620 South Meridian Street  
Tallahassee, Florida  
32399-1600  
Voice: (850) 488-4676

Hearing/speech-impaired:  
(800) 955-8771 (T)  
(800) 955-8770 (V)

MyFWC.com

DATE: December 12, 2013  
ADDENDUM NO.: 2  
BID NO.: FWC 13/14-53  
BID TITLE: Klondike Arcery Park Elevation Archery Platform Request for Formal Written Quotation  
ADD: Questions and Answers, Pre-Bid Sign-in Sheet, and Liquidated Damanges Clause

If the Commission finds it necessary to supplement, modify or interpret any portion of the specifications or documents during the FWQ period an addendum shall be issued. An Addendum Acknowledgment Form shall be signed by an authorized vendor representative, dated, and returned to the Commission prior to the opening date and time specified in the Calendar of Events.

Sharita Newman,  
Procurement Manager

**ADDENDUM ACKNOWLEDGMENT FORM**

VENDOR NAME: \_\_\_\_\_

VENDOR FEID#: \_\_\_\_\_

ADDRESS: \_\_\_\_\_

CITY/STATE: \_\_\_\_\_

PHONE #: \_\_\_\_\_

FAX #: \_\_\_\_\_

E-MAIL: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

TITLE: \_\_\_\_\_

## QUESTIONS AND ANSWERS

- 1) What are the bonding requirements, Lds, and tentative start date.  
**No Bonding requirements.**

### LIQUIDATED DAMAGES

The Vendor recognizes that time is of the essence in completing the project described herein. If the Vendor fails to complete the work or the conditions of the contract and/or amendments by the completion date, the Commission shall deduct from any amount due and payable to the Vendor, as liquidated damages, an amount up to \$100.00 per calendar day. All liquidated damages assessed after the agreed work completion date will include every day of the week (weekdays and weekends). If project work is not completed and approved by the Contract Manager on or before the completion date, then liquidated damages shall be imposed by the Commission at its sole discretion. Extensions of the project completion date may be permitted only if a delay is attributable to circumstances that are clearly beyond the control of the Vendor, and any extension shall be at the sole discretion of the Commission. The burden of proof of unavoidable delay shall rest with the Vendor, shall be supplied in a written form and submitted to the Contract Manager and shall be clear and convincing. Should the successful bidder fail to complete the project in a timely manner, FWC specifically reserves the right to declare breach, as well as, the right to impose liquidated damages.

**Tentative start date is January 13, 2014.**

- 2) Is a survey package required?  
**At this point one is not required, however, this will be addressed with successful bidder if deemed necessary.**
- 3) Who will advise on the Layout?  
**The Project Manager will advise on the Layout.**
- 4) Can concrete trucks drive on the sod or should it be pumped?  
**Please see Bid Documents, Page 16, Phase V.**
- 5) There are no control joints shown on the drawing, please verify?  
**Please see Bow Hunting Platform Foundation Plan.**
- 6) What is the current elevation where the elevated platform goes?  
**This information is currently not known and will be addressed with the successful bidder.**
- 7) Please give more detail for the elevated platform.  
**Please see Bow Hunting Platform Foundation Plan.**
- 8) Will a copy of the sign in sheet and the minutes of the pre-bid be made available?  
**Please see the attached.**
- 9) There seems to plenty of Board feet of lumber for the project. Most of it does not correspond with the needs of the project. What is the intent of Florida Fish and Wild Life?  
**Based on a review of plan specifications, Florida Fish and Wildlife (FWC) purchased material (lumber) for this project in advance with the intent that the successful contractor would use all acceptable material for this project.**