



**Florida Fish  
and Wildlife  
Conservation  
Commission**

Commissioners  
**Robert A. Spottswood**  
Chairman  
Key West

**Michael W. Sole**  
Vice Chairman  
Tequesta

**Joshua Kellam**  
Palm Beach Gardens

**Gary Lester**  
Oxford

**Gary Nicklaus**  
Jupiter

**Sonya Rood**  
St. Augustine

Office of the  
Executive Director  
**Eric Sutton**  
Executive Director

**Thomas H. Eason, Ph.D.**  
Assistant Executive Director

**Jennifer Fitzwater**  
Chief of Staff

850-487-3796  
850-921-5786 FAX

Finance and Budget Office  
**Kurt Fritsch**  
Finance & Budget

(850) 488-6551

*Managing fish and wildlife  
resources for their long-term  
well-being and the benefit  
of people.*

620 South Meridian Street  
Tallahassee, Florida  
32399-1600  
Voice: 850-488-4676

Hearing/speech-impaired:  
800-955-8771 (T)  
800 955-8770 (V)

MyFWC.com

DATE: JUNE 16, 2020

ADDENDUM NO.: 1

BID NO.: FWC 20/21-05

BID TITLE: WEST PALM BEACH COUNTY SHOOTING SPORTS  
COMPLEX - INSTALLATION OF LANDSCAPE TREES

UPDATE: QUESTIONS AND ANSWERS.

The enclosed addendum has been issued for consideration in the preparation of your response to the Florida Fish and Wildlife Conservation Commission's (FWC) Solicitation No. FWC 20/21-05, "**WEST PALM BEACH COUNTY SHOOTING SPORTS COMPLEX - INSTALLATION OF LANDSCAPE TREES**".

**All responses to the subject solicitation must be received no later than 3:30 PM (ET) on Wednesday, June 24, 2020.**

A response received after the exact time specified will not be considered. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes (F.S.), or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes. Written notices, formal requests and proceedings must conform with the requirements set forth in Chapter 28-110, Florida Administrative Code (F.A.C.). Protests must be filed with the Purchasing Office, Fish and Wildlife Conservation Commission, 2590 Executive Center Circle, Suite 100, Tallahassee, Florida 32301 within the time prescribed in Section 120.57(3), F.S. and Chapter 28-110, F.A.C.

Sincerely,

Cody Massa

FWC Procurement Manager

## **BEGIN ADDENDUM**

### **QUESTION #1**

We came across the above referenced project and were hoping to obtain the landscape / irrigation plans so we may submit a proposal.

### **ANSWER #1**

There are no specific planting or irrigation plans for this project. All plant material is to be planted within +/- 10' from the perimeter of our project as part of a Palm Beach County required perimeter planting buffer. Understory material is to be used below existing power lines along the East and West property lines, and canopy trees to be planted in all other areas. Contractor is responsible for temporary irrigation up to project acceptance / final completion. Water for irrigation is available from one of (4) internal lakes, or from a withdraw point for the fire department. FWC shall meet with the contractor on-site to assist in laying out all plant material.

### **QUESTION #2**

On page 4, it mentions a completed by date of August 30th for install. The next paragraph states that the delivery shall be complete by July 15th. Can you please explain what the delivery portion means?

### **ANSWER #2**

This is a typographical error. The originally conceived date was July 15<sup>th</sup>, however it was recognized as being unrealistic and the date was moved to August 30<sup>th</sup>.

### **QUESTION #3**

Regarding Simpson Stopper, would you consider multi stem as opposed to standard?

### **ANSWER #3**

Multi-stem is acceptable per conversation with Palm Beach County building department

### **QUESTION #4**

Are the any addendums issued for this bid?

### **ANSWER #4**

No addendums per this response.

## **END ADDENDUM**