

Florida Fish and Wildlife Conservation Commission

Commissioners Brian Yablonski Chairman Tallahassee

Richard Hanas Oviedo

Gary Nicklaus Jupiter

Bo Rivard Panama Citv

Sonya Rood St. Augustine

Michael W. Sole Tequesta

Robert A. Spottswood Key West

Executive Staff Nick Wiley Executive Director

Eric Sutton Assistant Executive Director

Jennifer Fitzwater Chief of Staff

Office of the Executive Director Nick Wiley Executive Director

(850) 487-3796 (850) 921-5786 FAX Managing fish and wildlife resources for their long-term well-being and the benefit of people.

620 South Mendian Street Tallahassee, Florida 32399-1600 Voice: (850) 488-4676

Hearing/speech-impaired: (800) 955-8771 (T) (800) 955-8770 (V)

MyFWC.com

DATE:	April 30, 2018
ADDENDUM NO.:	1
BID NO.:	FWC 17/18-125C
BID TITLE:	Spirit of the Wild (Office Replacement Site Work)
UPDATE:	QUESTION AND ANSWERS (ITEMS #1)

The enclosed addendum has been issued for consideration in the preparation of your response to the Florida Fish and Wildlife Conservation Commission's (FWC) Solicitation No. FWC 17/18-125C – Spirit of the Wild (Office Replacement Site Work)

All responses to the subject solicitation must be received no later than: 3:00 P.M. (ET) on May 7, 2018. A response received after the exact time specified will not be considered. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes (F.S.). Written notices, formal requests and proceedings must conform with the requirements set forth in Chapter 28-110, Florida Administrative Code (F.A.C.). Protests must be filed with the Purchasing Office, Fish and Wildlife Conservation Commission, Suite 100, 2590 Executive Center Circle, Tallahassee, Florida 32301 within the time prescribed in Section 120.57(3), Florida Statutes and Chapter 28-110, Florida Administrative Code.

Sincerely,

Bryan Fucker

Bryan Tucker FWC Procurement Manager

## **ITEM #1 Question and Answers:**

<u>Question #1</u>: In regards to this project, is there estimated budget established?

## Answer #1: Yes, \$90,000.00

- Question #2: Will alternate tanks be accepted for the fire protection water storage tank? Contain Water Systems manufacturers and installs corrugated galvanized, glass fused to steel, and bolted epoxy tanks. We would love the opportunity to provide you with a proposal for a cost effective alternate.
- <u>Answer #2: Alternate manufactures may be accepted; alternate materials will</u> <u>not be accepted.</u>
- <u>Question #3</u>: Can a bid tabulation be provided for the above referenced solicitation?
- <u>Answer #3</u>: There is no Bid Tabulation at this time.
- <u>Question #4</u>: I'm so sorry! I meant to request the sign in sheet from the pre-bid meeting. Woops!

Answer #4: A copy of the sign in sheet is provided in addendum 1

<u>Question #5:</u> Do you know when the addendum will be coming out with the new due dates on it?

Answer #5: The anticipated response to questions is April 30, 2018

<u>Question #6</u>: When will we be getting the specs/drawing for the new mobile office? Will that come in the addendum?

Answer #6: The floor plan will not be part of this addendum it was issued via email to the responsive vendors.

<u>Question #7: What are the specs for the water treatment system replacement?</u>

Answer #7: See revised plan sheet C502 for water system notes.

<u>Question #8: Will contractor be responsible for water testing?</u>

Answer #8: Yes

<u>Question #9: Is there a geotechnical report?</u>

Answer #9: Yes, and is part of addendum 1

Question #10: Who is responsible for permits from the department of health (water and septic systems)?

Answer #10: The contractor shall be responsible for all department of health permitting including fees.

Question #11: Is there an approved site plan review from the county?

Answer #11: Yes, and is part of addendum 1

## END OF ADDENDUM