



**Florida Fish
and Wildlife
Conservation
Commission**

Commissioners

Brian Yablonski
Chairman
Tallahassee

Richard Hanas
Oviedo

Gary Nicklaus
Jupiter

Bo Rivard
Panama City

Sonya Rood
St. Augustine

Michael W. Sole
Tequesta

Robert A. Spottswood
Key West

Executive Staff

Nick Wiley
Executive Director

Eric Sutton
Assistant Executive Director

Jennifer Fitzwater
Chief of Staff

Office of the
Executive Director
Nick Wiley
Executive Director

(850) 487-3796
(850) 921-5786 FAX
*Managing fish and wildlife
resources for their long-term
well-being and the benefit
of people.*

620 South Meridian Street
Tallahassee, Florida
32399-1600
Voice: (850) 488-4676

Hearing/speech-impaired:
(800) 955-8771 (T)
(800) 955-8770 (V)

MyFWC.com

DATE: August 29th, 2019
ADDENDUM NO.: 2
BID NO.: FWC 19/20-06C
BID TITLE: Railford (Culvert Replacement)
UPDATE: Questions and Answers

The enclosed addendum has been issued for consideration in the preparation of your response to the Florida Fish and Wildlife Conservation Commission's (FWC) Solicitation No. FWC 19/20-06C – Railford (Culvert Replacement). **All responses to the subject solicitation must be received no later than: 3:30 P.M. (ET) on September 4th, 2019.** A response received after the exact time specified will not be considered. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes (F.S.). Written notices, formal requests and proceedings must conform with the requirements set forth in Chapter 28-110, Florida Administrative Code (F.A.C.). Protests must be filed with the Purchasing Office, Fish and Wildlife Conservation Commission, Suite 100, 2590 Executive Center Circle, Tallahassee, Florida 32301 within the time prescribed in Section 120.57(3), Florida Statutes and Chapter 28-110, Florida Administrative Code.

Sincerely,

Cody Massa

Cody Massa
FWC Procurement Manager

Question #1: Can leave the materials such as trees and brush on site per Taylor?

Answer #1: Yes.

Question #2: Will we be allowed a laydown/staging area close to the construction area for equipment and material?

Answer #2: Yes.

Question #3: Taylor said we can wait till winter to do the project once it's drier conditions, please confirm?

Answer #3: Yes.