



**Florida Fish
and Wildlife
Conservation
Commission**

Commissioners
Robert A. Spottswood
Chairman
Key West

Michael W. Sole
Vice Chairman
Tequesta

Joshua Kellam
Palm Beach Gardens

Gary Lester
Oxford

Gary Nicklaus
Jupiter

Sonya Rood
St. Augustine

Office of the
Executive Director
Eric Sutton
Executive Director

Thomas H. Eason, Ph.D.
Assistant Executive Director

Jennifer Fitzwater
Chief of Staff

850-487-3796
850-921-5786 FAX

Finance and Budget Office
Kurt Fritsch
Finance & Budget

(850) 488-6551

*Managing fish and wildlife
resources for their long-term
well-being and the benefit
of people.*

620 South Meridian Street
Tallahassee, Florida
32399-1600
Voice: 850-488-4676

Hearing/speech-impaired:
800-955-8771 (T)
800 955-8770 (V)

MyFWC.com

DATE: JUNE 14, 2019

ADDENDUM NO.: 1

BID NO.: FWC 18/19-122C

BID TITLE: NEW POTABLE WATER PLANT

UPDATE: ITEM NO. 1: ANSWERS TO WRITTEN QUESTIONS; ITEM
NO. 2: INCORPORATION OF GEOTECHNICAL REPORT;
ITEM NO. 3: REVISED CALENDAR OF EVENTS

The enclosed addendum has been issued for consideration in the preparation of your response to the Florida Fish and Wildlife Conservation Commission's (FWC) Solicitation No. FWC 18/19-122C, "NEW POTABLE WATER PLANT".

All responses to the subject solicitation must be received no later than 3:00 PM (ET) on Friday, June 21, 2019.

A response received after the exact time specified will not be considered. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes (F.S.), or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes. Written notices, formal requests and proceedings must conform with the requirements set forth in Chapter 28-110, Florida Administrative Code (F.A.C.). Protests must be filed with the Purchasing Office, Fish and Wildlife Conservation Commission, 2590 Executive Center Circle, Suite 100, Tallahassee, Florida 32301 within the time prescribed in Section 120.57(3), F.S. and Chapter 28-110, F.A.C.

Sincerely,

Alyssa DeLong,

FWC Procurement Manager

BEGIN ADDENDUM

ITEM NO. 1: ANSWERS TO WRITTEN QUESTIONS

QUESTION #1

Sheet 7, Ground Storage Tank Plan, Note 5 – Water table expected within 3’ of surface;
Dewater, install tank on crushed stone or as required by tank manufacturer.
Are we to include dewatering in our bid?

ANSWER #1

Water table varies with seasons. Two separate septic tanks were installed on this site using a trash pump to keep water under control, therefore we believe this installation can be done in a similar manner. Contractor shall decide if dewatering is necessary and if so, should include in bid.

Geotechnical data sheets included by request as reference only.

Unless indicated on the drawings, tank should be installed as required by tank manufacturer. Typically this requires 12” of gravel at the bottom of the hole.

ITEM NO. 2: INCORPORATION OF GEOTECHNICAL REPORT

Email a completed **Confidentiality Exemption Form (Attachment A)** to alyssa.delong@myfwc.com to receive an electronic copy of the Geotechnical Report.

ITEM NO. 3: REVISED CALENDAR OF EVENTS

FWC 18/19-122C

INVITATION TO BID – CALENDAR OF EVENTS

SCHEDULE	DUE DATE	METHOD
Bid Advertised	June 7, 2019	Posted on the Vendor Bid System: http://vbs.dms.state.fl.us/vbs/mainmenu
Deadline for Questions	Must be received PRIOR to: June 12, 2019 @ 5:00 PM EST	See Deadline for Questions Clause
Anticipated date for Responses to Written Questions	June 14, 2019	Posted on the Vendor Bid System: http://vbs.dms.state.fl.us/vbs/mainmenu

SEALED BIDS DUE (REMEMBER: Bid number should be clearly marked on envelope)	Must be received PRIOR to: June 21, 2019 @ 3:00 PM EST	Submit BEFORE the due date and time to the following address:
Public Bid Opening	June 21, 2019 @ 3:00 PM EST	Florida Fish & Wildlife Conservation Commission Attn: Purchasing 2590 Executive Center Circle East, Suite 100 Tallahassee, Florida 32301
Anticipated Date of Intended Award	June 26, 2019	Posted on the Vendor Bid System: http://vbs.dms.state.fl.us/vbs/mainmenu

END ADDENDUM