

Request for Qualifications

Grizzle, Sebring, and Trammel Elevator Renovation

RFQ-REDM19/20-01

ADDENDUM #2

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

Revised Timeline

Selection Schedule	EVENT TIME (ET)	EVENT DATE
RFQ posted to FAR and the VBS website.		7/2/2019
Question period ends.	By 5:00 PM	7/9/2019
Answers to questions posted to the VBS website.	By 5:00 PM	7/15/2019
Responses from firms due.	By 4:00 PM	8/2/2019
Responses reviewed for responsiveness.		8/5/2019
Anticipated posting of shortlist results to the VBS website.		8/13/2019
72-hour protest period ends.		8/16/2019
Anticipated interviews/presentations of shortlisted firms.		9/26/2019
Anticipated posting of final results to the VBS website.		10/1/2019
72-hour protest period ends.		10/4/2019
Anticipated contract start date.		TBD