# Request for Qualifications

# Mechanical/Electrical Commissioning Service

## RFQ-REDM19/20-08

## **ADDENDUM #3**

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

## **Revised Timeline**

Selection Schedule	EVENT TIME (ET)	EVENT DATE
RFQ posted to FAR and the VBS website.		12/3/2019
Question period ends.	By 5:00 PM	12/6/2019
Answers to questions posted to the VBS website.	By 5:00 PM	12/9/2019
Responses from firms due.	By 4:00 PM	1/6/2020
Responses reviewed for responsiveness.		1/7/2020
Anticipated posting of shortlist results to the VBS website.		1/21/2020
72-hour protest period ends.		1/24/2020
Anticipated interviews/presentations of shortlisted firms.		2/4/2020
Anticipated posting of final results to the VBS website.		2/10/2020
72-hour protest period ends.		2/13/2020
Anticipated contract start date.		TBD