## DHSMV ITN 033-19 Quality Assurance Operations Addendum No. 1

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

## Item No. 1

Section A.6, Calendar of Events, is hereby deleted in its entirety and replaced with the following:

## A.6 Calendar of Events:

The projected solicitation calendar of events is shown below (all times are Eastern Standard Time). The Department reserves the right to amend the timeline in the State's best interest. If the Department finds it necessary to change any of the activities/dates/times listed (other than those listed as "anticipated"), all interested parties will be notified by addenda to the original solicitation document posted on the Vendor Bid System (VBS) (http://myflorida.com/apps/vbs/vbs\_www.main\_menu).

ACTIVITY	DATE/TIME	LOCATION
Solicitation Issued by the Department	May 6, 2019	Electronically Posted <a href="http://myflorida.com/apps/vbs/vbs_www.main_menu">http://myflorida.com/apps/vbs/vbs_www.main_menu</a> <a href="mailto:menu">menu</a>
Deadline for Receipt of Written Inquiries	May 9, 2019 5:00 pm	Address provided in Section A.5, above
Anticipated Date for Department Responses to Contractor Questions	No later than May 20, 2019	Electronically Posted <a href="http://myflorida.com/apps/vbs/vbs_www.main_menu">http://myflorida.com/apps/vbs/vbs_www.main_menu</a>
Deadline for Receipt of Replies <sup>1</sup>	May 22, 2019 3:00 pm	Department of Highway Safety and Motor Vehicles Neil Kirkman Building
Opening of Replies	May 22, 2019 3:30 pm	2900 Apalachee Parkway, MS# 31 Tallahassee, FL 32399-0500 Same as above
Anticipated Evaluation of Replies	May 28 - 30, 2019	Various

## DHSMV ITN 033-19 Quality Assurance Operations Addendum No. 1

ACTIVITY	DATE/TIME	LOCATION
Anticipated Dates for Negotiations	June 3-6, 2019	TBD
Anticipated Date of Award	June 11, 2019	Electronically Posted
		http://myflorida.com/apps/vbs/vbs_www.main_menu
Anticipated Contract Start Date	July 1, 2019	N/A