



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

719 S. Woodland Boulevard  
DeLand, Florida 32720-6834

KEVIN J. THIBAUT, P.E.  
SECRETARY

**Addendum 1**

**ADVERTISEMENT NUMBER:** RFP-DOT-18-19-5007-SJRB

**DESCRIPTION:** Central Florida Rail Corridor (CFRC) Bridge Steel Repairs for the St. John's River Bridge (SJRB)

**DATE:** March 27, 2019

---

You are hereby notified that the above referenced Request for Proposal (RFP) is modified as noted below:

1. **Special Conditions #9.1 General: Add "Major Bridge – Bascule Spans" as an acceptable prequalification. Proposers shall be qualified in one of the following three categories:**
  - a. **Bascule Bridge Rehabilitation**
  - b. **R&R – Major Bridge – Steel Truss Construction**
  - c. **Major Bridge – Bascule Spans**
2. **Modify plans as follows:**
  - a. **Sheet No. 1: update Index of Plans and add "R. McDaniel" as FDOT Project Manager**
  - b. **Sheet No. 2: Scope and General Works Notes, Item #2: revise "Grade 50W" material to read "Grade 50" material**
  - c. **Sheet No. 2, Add Item #17: "The existing electrical and signal conduits for the four DPG spans will be relocated by others prior to erecting new spans."**
  - d. **Sheet No. 10: Layout and Section A-A; duplicate labels deleted from drawing**
  - e. **Sheet No. 12: Add Detail 2 to Open Deck Plan view and add dimensions for Detail 2**
  - f. **Sheet No. 12, Bearing Notes, add Note 15: Radius surface roughness <1000 µin**

**Revised plans will be sent to those that attended the Mandatory Pre-Bid conference and filled out Form 13. A link will be sent via email to view.**

TO ACKNOWLEDGE RECEIPT OF THIS NOTICE AND ALL CHANGES, PLEASE SIGN AND RETURN BY E-FAX TO THIS OFFICE @ (850) 412-8092 PRIOR TO April 2, 2019 at 2:00PM.

Name of Company: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_ Date: \_\_\_\_\_

**FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3),  
F.S. SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, F.S.**