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State of Florida 
Department of Transportation 

EXHIBIT “A”, SCOPE OF SERVICES 

FOR 

DISTRICT WIDE CONTAMINATION ASSESSMENT 
AND REMEDIATION (CAR) SERVICES FOR 

THE FLORIDA DEPARTMENT OF TRANSPORTATION, 
DISTRICT FOUR OFFICE 

FINANCIAL PROJECT NUMBER: 230050-8-C2-01/   
 230050-9-C2-01 
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1.0 OBJECTIVE

The Florida Department of Transportation (the Department), District Four, requests 
environmental vendor services on an as-needed basis to support all phases of 
Department business with an emphasis on the assessment, remediation and 
construction within (potentially) contaminated media. The required work will vary 
and may include, but not be limited to:  

• conducting Phase I and Phase II (Level I and II) Environmental Site 
Assessments (ESA),  

• sampling and analytical testing,  
• removal and installation of underground/aboveground storage tanks,  
• implementation of various forms of remediation as needed,  
• review roadway plans and project reviews,  
• installation of drainage and non- drainage features construction activities 

within (potentially) contaminated areas,   
• assessments and abatement of asbestos, lead and mold.   

Additionally, respond to emergency situations including highway spills involving 
hazardous and non-hazardous materials/substances that represent an immediate 
threat to the transportation system, Department maintained properties including 
maintenance yards, the environment, land, waters of the State of Florida or for 
situations deemed necessary by the Department on State roadways.  

2.0 SERVICES REQUIRED OF THE VENDOR 

The Vendor will provide any of the following elements as required by the 
Department and other regulatory agencies. During emergency situations initiate 
mobilization for work within 2-hrs of verbal notice.  

a. Prepare Contamination Assessment Plans (CAP’s), Site Assessment 
Reports (SAR’s), Contamination Assessment Summary Memo’s (CASM’s), 
Impact to Construction Assessments (ICA) Reports, conduct Contamination 
Site Assessments, prepare and implement Remedial Action Plans (RAP’s), 
Risk Based Corrective Actions (RBCA’s) or any other type of environmental 
assessment or remedial activities as necessary.   

b. Serve as an “expert witness” at any associated legal proceedings. The 
Vendor shall be prepared to discuss and defend each element with the 
Department and any other interested party, at the discretion of the 
Department.   

c. Perform activities related to the removal/installation of above/underground 
storage tanks;  

d. Conduct asbestos, lead, mold surveys and abatements;  
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e. Perform reviews, investigations, prepare reports and other documentation in 
accordance with the Department’s Project Development and Environment 
(PD&E) Manual, Part II, Chapter 20.  Such review and investigations shall 
include CSER’s, standard Level I and Level II ESA’s, Re-evaluations and 
other PD&E associated reports. 

f. Monitor, sample, analyze, neutralize, decontaminate, properly manage and 
address cleanup of any material, spill, leak, release, or any other 
dangerous/hazardous condition. Provide for all appropriate health and safety 
requirements within the assigned work task areas. 

g. Excavate, manage, secure, transport and dispose of any material in 
accordance with all applicable local (with delegated preprograms), State 
and Federal ordinances, rules, codes, statutes, regulations and laws. 

h. Perform activities required on construction projects that must be 
accomplished when either potentially or contaminated soil/groundwater that 
have been identified in the immediate area and must be remediated prior to 
or concurrent with the construction project. 

i. Perform construction activities on or near contaminated areas associated 
with the site preparation, clearing and grubbing, construction and installation 
of transportation and non-transportation related features such as, but not 
limited to, removal and/or replacement of existing asphalt or concrete 
pavement; removal, relocation, replacement of underground utilities (i.e. 
storm drainage systems, water mains, sewer mains etc.); the installation and 
operation of de-watering systems to facilitate installation of such 
underground utilities; installation of sheet piling to create cofferdams for the 
installation of certain construction features in the dry. 

j. Furnish sampling and analytical laboratory services which must be 
conducted in accordance with the Florida Department of Environmental 
Protection (FDEP) Quality Assurance requirements, FDEP’s Standard 
Operating Procedures (SOP’s), or any other applicable requirements. 

k. Deliver records and reports covering each task assignment.  Such records 
and reports shall be delivered at a frequency and be of the type and form 
directed by the Department and, where applicable, also be acceptable to the 
appropriate regulatory agency or authority.  Records and reports shall be 
provided on hardcopy, electronically, and/or on computer disks in a format 
acceptable to the Department. 

l. Prepare/submit project and contract status reports at a frequency as 
required by the Department. 

m. Provide briefings to the Department on environmental issues including 
health & safety, contamination, and/or other relevant topics.  

n. Upload deliverables to the Department’s Enterprise Applications System 
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(System) and provide updates to the System as required.  

o. The Vendor agrees to provide all waste profiles and manifests in a format 
acceptable to the Department and as required by the Department. The 
Department shall review and approve all draft and final waste profiles and 
manifests.  The Vendor may submit electronic draft waste profiles and 
manifests; however, all final documents shall be in paper copy. No final 
electronic waste profiles or manifests shall be acceptable or authorized by 
Department. The Vendor shall not use electronic keypads or electronic 
signature devices for any waste profiles or manifests. The Department’s 
Project Manager or designee shall sign all hazardous waste manifests. The 
Department shall have the right to delegate signature of non-hazardous 
waste manifests to the Vendor. The Vendor acknowledges and agrees the 
Department’s Project Manager signature authority for waste profiles and 
manifests is binding upon the Department only to the extent the signature 
certifies the Facility information/ FDEP ID Number, the quantity of waste 
generated, and chemical/physical constituents of the waste generated, and 
to the extent the signature acknowledges receipt of Vendor services. The 
Vendor agrees that the Department’s Project Manager signature authority is 
not binding upon the Department for any other purpose.   

p. Provide services required to complete construction related work and 
activities as specified in this contract utilizing the Vendor’s own 
personnel/equipment and/or Sub-Contractor(s) personnel/equipment. 

q. In the event of an emergency provide designated services outside of the 
District Four limits.  Prices shall be based on the rates in Exhibit “C”, Price 
Proposal; however, additional compensation shall be made as appropriate 
for travel and transportation.

3.0 RESPONSIBILITIES AND REQUIREMENTS OF THE VENDOR 

a. Comply with all (with delegated preprograms), State and Federal 
ordinances, rules, codes, statutes, regulations and laws whenever State 
work is being performed. The Vendor shall have all necessary local (with 
delegated programs), State and Federal permits to provide the mentioned 
above Services section including permits for transportation and disposal of 
hazardous and non-hazardous materials and/or wastes. Obtain and maintain 
all permits and license for this contract.  

b. All work must comply with environmental/health & safety standards and 
contamination cleanup guidelines including but not limited to activities 
associated with the National Environmental Policy Act (NEPA), the 
Departments PD&E Manual and Local Agency Program (LAP) Manual on an 
as needed basis. 

c. Any work performed as stated in the above Section 2.0 will be governed by 
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the applicable version of the Florida Department of Transportation Standard 
Specifications for Road and Bridge Construction (Department 
Specifications) and any Special Provisions provided in the Letter of 
Authorization (LOA) authorizing such work. 

d. Vendor and Sub-Contractor(s) designated to complete the required 
construction shall possess a working knowledge of Department 
Specifications.  

e. Provide for all appropriate health and safety requirements and demonstrate 
record of successfully completing within the assigned work areas, including 
personal protective equipment, ambient air monitoring, personnel training 
and medical monitoring; upon request.  

f. Be available on a twenty-four (24) hour, seven (7) days a week, fifty-two (52) 
weeks, a year basis and provide adequate/timely response to a given 
situation (including construction emergencies and highway spills) with 
adequate equipment, personnel and materials. The Vendor must have 
designated personnel on-call and necessary equipment ready to provide an 
immediate response to an emergency request. All reasonable and feasible 
efforts should be made to uphold the State’s and District’s Open Roads 
Policy for incidents that occur on State roads. 

g. Utilize qualified personnel educated, experienced and trained in the following 
fields and sciences: chemistry; geology; hydrology; hydrogeology; 
toxicology; biology; microbiology; chemical, environmental and civil 
engineering; industrial hygiene; heavy equipment operation, hazardous 
materials safety;  hazardous waste transportation and disposal; site 
assessment; soil and groundwater remediation; oil/petroleum spills, and 
services associated with above/underground storage tanks; and roadway 
and bridge construction activities; as appropriate. 

h. Provide analytical results within the standard laboratory turnaround time. 
Standard laboratory turnaround time shall be maximum of five (5) calendar 
days. Rush laboratory turnaround time for analytical results shall be a 
maximum of twenty-four (24) hours. For parameters/analytical tests where a  
twenty-four (24) hour turnaround time is not feasible/available then the 
earliest possible rush turnaround time applies. 

i. Provide all waste profiles and manifests in a format acceptable to the 
Department and as required by the Department. The Department shall 
review and approve all draft and final waste profiles and manifests.  The 
Vendor may submit electronic draft waste profiles and manifests; however, 
all final documents shall be in paper copy. No final electronic waste profiles 
or manifests shall be acceptable or authorized by Department. The Vendor 
shall not use electronic keypads or electronic signature devices for any 
waste profiles or manifests. The Department’s Project Manager or designee 
shall sign all hazardous waste manifests. The Department shall have the 
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right to delegate signature of non-hazardous waste manifests to the Vendor. 
The Vendor acknowledges and agrees the Department’s Project Manager 
signature authority for waste profiles and manifests is binding upon the 
Department only to the extent the signature certifies the Facility information/ 
FDEP ID Number, the quantity of waste generated, and chemical/physical 
constituents of the waste generated, and to the extent the signature 
acknowledges receipt of Vendor services. The Vendor agrees that the 
Department’s Project Manager signature authority is not binding upon the 
Department for any other purpose. 

j. Within five (5) days after discussion of a proposed LOA the Vendor or any 
Sub-Contractor of the Vendor retained under this Agreement shall provide 
the Department with written notification of any contractual arrangements or 
other business relationships with any person, public agency, or legal entities 
responsible for previous contamination of the subject or subsequent 
remediation of any site related to the litigation case.  Therefore, such 
notification shall be made no later than five (5) working days after first 
discussions of a possible project with the Department’s Project Manager and 
prior to the issuance of a LOA to perform work on the site. If after a LOA has 
been issued and it’s determined that there may be conflict of interest; the 
Vendor shall immediately verbally notify the Department’s Project Manager 
upon learning of the possible conflict of interest and provide written 
notification to the Department’s Project Manager within the five (5) working 
days.  The Vendor may proceed with authorized work only upon written 
notification from the Department’s Project Manager.  The Vendor is 
responsible for notification on behalf of any of its Sub-Contractors. For 
purposes of this section, a Vendor or Sub-Contractor may be deemed to 
have had a business relationship with one of the responsible parties if it has 
had such a relationship with a parent or subsidiary, a predecessor or a 
successor, or if the Vendor or Sub-Contractor has been engaged by 
independent legal representatives on behalf of any such parties. 

k. The Department reserves the right to have specific projects 
assigned/accomplished under separate agreements.

4.0 KEY LABOR CLASSIFICATIONS 

a. The Vendor shall provide and maintain an up-to-date list of Vendor staff and 
Sub-Contractors with agreed-to classifications (subject to the contract Exhibit 
“B” and “C”). 

b. Vendor must request approval from the Department’s Project Manager for any 
modifications or additions to the list of available Vendor and Sub-Contractor staff 
prior to including them in any LOA/Work Plan and Cost Estimates (WPCE). If 
applicable, new job classifications or Sub-Contractors may be added to the 
contract via contract amendment.  Vendor shall submit a copy of the resume(s) 
when staff is added. 
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c. Invoice and payment processing requires the Contamination Assessment and 
Remediation (CAR) Contract Manager’s name to be on file. Replacing the CAR 
Contract Manager from the contract will require the Department’s prior written 
approval. The Vendor shall make the best effort to replace the CAR Contract 
Manager in concert with the Department within a timely manner. An interim CAR 
Contact Manager should be appointed immediately to serve during the transition 
time.  

d. The Vendor shall provide sufficient staff, either the specific staff person 
requested or acceptable staff at defined levels of expertise as agreed to by the 
Department’s Project Manager, in a timely manner to complete all assigned 
work. If, at any time, the Department Project Manager determines that the 
number or expertise of a particular staff assigned to a specific task is 
inadequate, the Department’s Project Manager shall coordinate with the CAR 
Contract Manager to ensure adequate staff with the proper level of expertise is 
made available to ensure the timely completion of the work.  

The following job classifications have been defined as key by the Department for 
this contract: 

1. CAR Contract Manager - Bachelor’s or Master’s Degree with a minimum of eight 
years of contract and project management experience, preferably on Department 
contract/projects.  And at least five years of experience with Department 
transportation improvement CAR projects, or similar roadway project and experience.  
Experience should include: conducting contaminated and/or hazardous materials 
assessments and management; conducting and managing environmental studies and 
resource reviews; managing stakeholder relationships; analyzing project budgets and 
accounting; planning and scheduling projects; reviewing and editing technical reports; 
overseeing sub-consultant management; handling documents, reporting, and data 
QA/QC. 

2. CAR Technical Lead – As a minimum Bachelor’s Degree and three years or more 
experience with Department CAR projects, or similar roadway project experience. 
Experience should include management and coordination of contamination related 
projects.  

3. CAR Administrative Lead– As a minimum Bachelor’s Degree and two years or more 
of administrative assistance contract management experience and experience with 
Department CAR contracts, including document control, budget and invoice tracking, 
financial updates and cost tracking coordination, as well as QA/QC.  

4. CAR Project Manager - Bachelor’s or Master’s Degree with a minimum of six years 
of project management experience, preferably on Department projects. And at least 
four years of experience with Department transportation improvement CAR projects 
or similar roadway project and experience. Experience should include: conducting 
contaminated and/or hazardous materials assessments and management; conducting 
and managing environmental studies and resource reviews; managing stakeholder 
relationships; analyzing project budgets and accounting; planning and scheduling 
projects; reviewing and editing technical reports; overseeing sub-consultant 
management; handling documents, reporting, and data QA/QC. 
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5. CAR Senior - Engineer P.E. or Geologist P.G.– Bachelor’s or Master’s Degree, 
registered professional with over ten years of post-registration experience and a 
minimum of five years with Department transportation CAR projects, or similar 
roadway project experience. Additional experience with transportation improvement 
projects with respect to plans review and contaminated and/or hazardous materials 
avoidance, management and construction is required. 

6. CAR Senior – Engineer / Hydrogeologist / Scientist – Bachelor’s or Master’s 
Degree, with over ten years of discipline specialized experience. Additional 
experience with contaminated and/or hazardous materials avoidance, management 
and construction as related to FDOT transportation improvement CAR projects, or 
similar roadway project experience is required. 

7. CAR Project - Engineer P.E. or Geologist P.G. – Bachelor’s or Master’s Degree, 
registered professional with over six or more years of post-registration experience and 
a minimum of five years with Department transportation CAR projects, or similar 
roadway project experience.  Additional experience with contaminated and/or 
hazardous materials avoidance, management and construction as related to 
Department transportation CAR projects, or similar roadway project experience is 
required. 

8. CAR Project - Engineer / Geologist / Scientist – Bachelor’s or Master’s Degree, 
with six or more years of discipline specialized experience. Additional experience with 
contaminated and/or hazardous materials avoidance, management and construction 
as related to Department transportation improvement CAR projects, or similar 
roadway project experience is required. 

9. CAR Staff - Engineer / Geologist / Scientist – Bachelor’s or Master’s Degree, with 
one or more years of experience with Department transportation improvement 
projects or similar roadway projects.  Experience with contaminated and/or hazardous 
materials avoidance, management and construction as related to roadway CAR 
projects is preferred, and/or experience surveying for environmental features such as 
wetlands, listed flora and fauna, historical structures, socio-cultural issues and 
contamination issues.  Must have a basic understanding of construction plans, 
Geographic Information System (GIS) & Global Positioning System (GPS) interfaces 
and mapping. 

10. CAR Certified Industrial Hygienist (CIH) – Bachelor’s or Master’s Degree, 
American Board of Industrial Hygiene (ABIH) registration (or equivalent), with four or 
more years of post-registration experience and experience with Department 
transportation improvement CAR projects or similar roadway project experience. 

11. CAR Industrial Hygienist – Entry to mid-level position with a Bachelor’s or Master’s 
Degree or equal years of experience, with experience in Department transportation 
improvement CAR projects or similar roadway project. 

12. CAD Tech / GIS Tech – Technical Certificate or Associates Degree, with at least one 
year post-graduation experience on FDOT transportation improvement projects or 
similar roadway project experience. Must have a basic understanding of construction 
plans. GIS Tech needs Geographic Information Systems (GIS)/Global Positioning 
Systems (GPS) interface and mapping experience. 
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13. CAR Administrative/Clerical – High School diploma with a minimum of two years of 
experience with administrative writing and reporting and Microsoft Office software. 

14. CAR Field Superintendent – Eight or more years of experience in contaminated 
and/or hazardous materials management and supervising and coordinating CAR and 
construction work crews on construction projects as related to Department 
transportation improvement projects, or similar roadway project experience, 
understanding of project budgets and accounting and reporting to Project Manager. 
USEPA HAZWOPR, 40-hour is required, 8-hr HAZWOPER Supervisor training is 
preferred, and any other associated environmental health and safety certifications. 
Must have a very good understanding of construction plans. 

15. CAR Field Foreman – Five or more years’ experience in contaminated and/or 
hazardous materials management and supervising and coordinating CAR and 
construction work crews on construction projects as related to Department 
transportation improvement projects, or similar roadway project experience. USEPA 
HAZWOPR, 40-hour is required, 8-hr HAZWOPER Supervisor training is preferred, 
and any other associated environmental health and safety certifications. Must have a 
basic understanding of construction plans. 

16. CAR Equipment Operator – Two or more years’ experience with operation of 
equipment in contaminated and/or hazardous materials areas on construction projects 
as related to Department transportation improvement projects or similar roadway 
project experience is required. Can perform a variety of semi-skilled and skilled work 
in the operation of light, medium and some heavy construction equipment and light to 
heavy duty trucks.  USEPA HAZWOPR, 40-hour is required and any other associated 
environmental health and safety certifications. 

17. CAR Senior - Field Technician – Five or more years of experience in contaminated 
and/or hazardous materials assessment and testing, management and construction 
as related to FDOT transportation improvement projects, or similar roadway project 
experience and experience surveying and sampling for contamination issues and 
other environmental features such as wetlands, listed flora and fauna, historical 
structures, socio-cultural issues and. USEPA HAZWOPR, 40-hour is required and any 
other associated environmental health and safety certifications. Must have a very 
good understanding of construction plans. 

18. CAR Field Technician – Two or more years of experience in contaminated and/or 
hazardous materials assessment and testing, management and construction as 
related to Department transportation improvement projects, or similar roadway project 
experience and experience surveying and sampling for contamination issues and 
other environmental features such as wetlands, listed flora and fauna, historical 
structures, socio-cultural issues and. USEPA HAZWOPR, 40-hour is required and any 
other associated environmental health and safety certifications. Must have a basic 
understanding of construction plans. 

19. CAR Pipe Layer – Three or more years’ experience with installing drainage features 
in contaminated and/or hazardous materials areas on construction projects as related 
to Department transportation improvement projects or similar roadway project 
experience is required. Can perform a variety of semi-skilled and skilled work in the 
operation of light, medium and some heavy construction equipment and light to heavy 
duty trucks.  USEPA HAZWOPR, 40-hour is required and any other associated 
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environmental health and safety certifications. 

20. CAR Truck Driver – Two or more years’ experience with operation of transport trucks in 
contaminated and/or hazardous materials areas on construction projects as related to FDOT 
transportation improvement projects or similar roadway project experience is required. Can 
perform the operation of light to heavy duty trucks and other equipment.  Must hold a Class A 
CDL license for the operation of tractor trailers and lowboys, and must be able to perform the 
required inspections and mechanical repair work for the purpose of safety.  USEPA 
HAZWOPR, 40-hour is preferred and any other associated environmental health and safety 
certifications.

21. CAR Laborer - Have the skills needed to perform tasks involving physical labor, 
operate a variety of hand and power tools, clean up debris and remove waste 
materials. May assist other craft workers. USEPA HAZWOPR, 40-hour is required 
and any other associated environmental health and safety certifications. 

5.0 MISCELLANEOUS  

Due to possible conflicts that may arise, as mentioned in section 3.0, subsection j. 
of this exhibit, and the Department’s need to have multiple Vendors available for 
these services, the following conditions shall apply: 

1. The awarded Vendor for solicitation RFP-DOT-18/19-4003JR is ineligible for 
award of solicitation RFP-DOT-18/19-4005JR. 

2. The awarded Vendor for solicitation RFP-DOT-18/19-4005JR is ineligible for 
award of solicitation RFP-DOT-18/19-4003JR. 


