

Request for Qualifications

Capitol Complex, Design HVAC Modernization, Tallahassee FL

RFQ-REDM19/20-10

ADDENDUM #2

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

Revised Timeline

Selection Schedule	EVENT TIME (ET)	EVENT DATE
RFQ posted to FAR and the VBS website.		4/9/2020
Question period ends.	By 5:00 PM	4/14/2020
Answers to questions posted to the VBS website.	By 5:00 PM	4/16/2020
Responses from firms due.	By 4:00 PM	5/14/2020
Responses reviewed for responsiveness.		5/18/2020
Anticipated posting of shortlist results to the VBS website.		5/26/2020
72-hour protest period ends.		5/29/2020
Anticipated interviews/presentations of shortlisted firms.		6/11/2020
Anticipated posting of final results to the VBS website.		6/15/2020
72-hour protest period ends.		6/18/2020
Anticipated contract start date.		TBD