

Request for Qualifications

North Broward Regional Service Center, Replace Columnade Roof Membrane (AE)

RFQ-REDM17/18-012

**ADDENDUM #3**

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.

Revised Timeline

<b>Selection Schedule</b>	<b>EVENT TIME (ET)</b>	<b>EVENT DATE</b>
RFQ posted to Florida Administrative Register and the VBS website.		6/13/2018
Question Period Ends.	By 5:00 PM	6/20/2018
Answers to Questions posted to the VBS website.	By 5:00 PM	6/25/2018
Responses from Vendors due.	By 4:00 PM	7/13/2018
Responses reviewed for responsiveness.		7/16/2018
<b>Post shortlist results to the VBS website.</b>		<b>7/31/2018</b>
<b>72-hour protest period ends.</b>		<b>8/3/2018</b>
<b>Interview/Presentations of shortlisted firms.</b>		<b>8/29/2018</b>
<b>Anticipated Posting of final results to the VBS website.</b>		<b>9/10/2018</b>
<b>72-hour protest period ends.</b>		<b>9/13/2018</b>
Anticipated contract start date.		TBD