
Request for Qualifications 
 

Continuing Contracts Architectural - South Florida Region 
 

RFQ REDM20/21-10 
 

ADDENDUM #2 

FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR 
FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A 
BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES.  

Revised Timeline 
                

TIMELINE OF EVENTS EVENT TIME EVENT DATE 

RFQ posted to FAR and the VBS website.  4/6/2021 
Question period ends. By 5:00 PM 4/20/2021 
Answers to questions posted to the VBS website. By 5:00 PM 4/27/2021 
Responses from vendors due. By 4:00 PM 5/13/2021 
Responses reviewed for responsiveness.  5/17/2021 
Anticipated posting shortlist results to the VBS website.  5/25/21 6/1/2021 
72-hour protest period ends.  5/28/21 6/4/2021 
Anticipated interview/presentations of shortlisted firms.  6/24/2021 
Anticipated posting of final results to the VBS website.  7/6/2021 
72-hour protest period ends.  7/9/2021 
Anticipated contract start date.  TBD 

 


